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INVITATION TO BID  

   FOR  

“SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT 

AND TECHNICAL SUPERVISION FOR THE RENOVATION 

OF GOLD BUILDING BASEMENT AREA AND SILVER 

AUDITORIUM PHASE III” 
 

1. The METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER, through the 

Regular Budget-Locally Funded Project Upgrading of MIRDC Laboratory and 

Administrative Building intends to apply the sum of Five Million Six Hundred Ninety 

Two Thousand Eight Hundred Ninety Three Pesos and 81/100 (PhP5,692,893.81), 

being the Approved Budget for the Contract (ABC) to payments under the contract 

“SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT AND TECHNICAL 

SUPERVISION FOR THE RENOVATION OF GOLD BUILDING BASEMENT 

AREA AND SILVER AUDITORIUM PHASE III”. Bids received in excess of the ABC 

shall be automatically rejected at bid opening. 

 

2. The METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER now invites 

bids for “SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT AND 

TECHNICAL SUPERVISION FOR THE RENOVATION OF GOLD BUILDING 

BASEMENT AREA AND SILVER AUDITORIUM PHASE III”. Duration of contract 

required is (Ninety) 90 calendar days. Bidders should have completed a contract similar to 

the Project and whose value must be at least 50% of the ABC. The description of an eligible 

bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to 

Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using a non- 

discretionary “pass/fail” criterion as specified in the Implementing Rules and Regulations 

(IRR) of Republic Act (RA) 9184, otherwise known as the “Government Procurement 

Reform Act”. 

Bidding is restricted to Filipino citizens/sole proprietorships, partnerships, or organizations 

with at least seventy-five percent (75%) interest or outstanding capital stock belonging to 

citizens of the Philippines. 

4. Interested bidders may obtain further information from   Ms. Cristina V. Bañaga/  Ms. 

Kristine A. Gealan, BAC Secretariat, MIRDC and inspect the Bidding Documents at the 

address given below during office hours, from 9:00 A.M. to 4:00 P.M. 

5. A complete set of Bidding Documents may be acquired by interested Bidders from the 

address below and upon payment of a nonrefundable fee for the Bidding Documents in the 

amount of Five Thousand Seven Hundred Pesos (PhP5,700.00) only. 

 It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity, 
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provided that bidders shall pay the fee for the Bidding Documents not later that the 

submission of their bids. 

6. The MIRDC-BAC held a Pre-Bid Conference on May 04, 2018 at 09:00 A.M., at the 

Mercury Conference Room, 3rd Floor, MIRDC Gold Building which shall be open only to 

all interested parties. 

7. Bids must be delivered to the address below not later than May 16, 2018 at 09:00 AM 

at the Mercury Conference Room,, 3/F MIRDC Gold Building.  All bids must be 

accompanied by a bid security in any of the acceptable forms and in the amount stated in 

ITB Clause 18. 

Bids will be opened in the presence of the bidder’s representatives who chose to attend at 

the address below.  Late bids shall not be accepted. 

8. The Bidders shall submit four (4) sets of their Eligibility/Technical Documents and 

Financial Documents which are contained in two separately sealed envelopes, properly 

marked.  All four (4) sets will be wrapped together by a manila paper, properly marked, 

signed and sealed.  

 

9. The METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER reserves 

the right to accept or reject any bid, to annul the bidding process, and to reject all bids at 

any time prior to contract award, without thereby incurring any liability to the affected 

bidder or bidders.  

10. For further information, please refer to: 

 

 

 

 

Sgd. 

Ms. AUREA T. MOTAS 
BAC Chairman 

Metals Industry Research and Development Center 

bac_mirdc@yahoo.com 

Tel. No. 837-0431 local 442 and 444 

Fax No. 837-0430 

 

 

 

 

 

 

 

Approved for Posting: 

 

Sgd. 

Engr. Robert O. Dizon 

                        Executive Director 
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Section II. Instructions to Bidders
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity as defined in the BDS, invites bids for the construction 

of Works, as described in  

1.2. The name and identification number of the Contract is provided in the BDS. 

1.3. The successful bidder will be expected to complete the Works by the intended 

completion date specified in SCC Clause 1.16. 

2. Source of Funds 

The Procuring Entity has a budget or has applied for or received funds from the 

Funding Source named in the BDS, and in the amount indicated in the BDS.  It 

intends to apply part of the funds received for the Project, as defined in the BDS, to 

cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, and Coercive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders 

and contractors, shall observe the highest standard of ethics during the 

procurement and execution of the contract.  In pursuance of this policy, the 

Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as 

follows:  

(i) "corrupt practice" means behavior on the part of officials in the 

public or private sectors by which they improperly and 

unlawfully enrich themselves, others, or induce others to do so, 

by misusing the position in which they are placed, and includes 

the offering, giving, receiving, or soliciting of anything of value 

to influence the action of any such official in the procurement 

process or in contract execution; entering, on behalf of the 

Procuring Entity, into any contract or transaction manifestly 

and grossly disadvantageous to the same, whether or not the 

public officer profited or will profit thereby, and similar acts as 

provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 

order to influence a procurement process or the execution of a 

contract to the detriment of the Procuring Entity, and includes 

collusive practices among Bidders (prior to or after Bid 

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the 

benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between 

two or more bidders, with or without the knowledge of the 
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Procuring Entity, designed to establish bid prices at artificial, 

non-competitive levels; and 

(iv) “coercive practices” means harming or threatening to harm, 

directly or indirectly, persons, or their property to influence 

their participation in a procurement process, or affect the 

execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

(b) will reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices 

in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period 

of time, to be awarded Contract funded by the Funding Source if it at 

any time determines that the firm has engaged in corrupt or fraudulent 

practices in competing or, or in executing, a Contract funded by the 

Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, 

administrative, and/or criminal penalties available under the applicable laws 

on individuals and organizations deemed to be involved in any of the practices 

mentioned in ITB Clause 3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to 

inspect and audit records and accounts of a contractor in the bidding for and 

performance of a contract themselves or through independent auditors as 

reflected in the GCC Clause 34. 
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4. Conflict of Interest 

4.1. All bidders found to have conflicting interests shall be disqualified to 

participate in the procurement at hand, without prejudice to the imposition of 

appropriate administrative, civil, and criminal sanctions. A Bidder may be 

considered to have conflicting interests with another Bidder in any of the 

events described in paragraphs (a) through (c) and a general conflict of interest 

in any of the circumstances set out in paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy from 

any other Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder 

for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts 

them in a position to have access to information about or influence on 

the bid of another Bidder or influence the decisions of the Procuring 

Entity regarding this bidding process. This will include a firm or an 

organization who lends, or temporarily seconds, its personnel to firms 

or organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the project 

if the personnel would be involved in any capacity on the same project;   

(e) A Bidder submits more than one bid in this bidding process. However, 

this does not limit the participation of subcontractors in more than one 

bid;  

(f) A Bidder who participated as a consultant in the preparation of the 

design or technical specifications of the goods and related services that 

are the subject of the bid; or 

(g) A Bidder who lends, or temporary seconds, its personnel to firms or 

organizations which are engaged in consulting services for the 

preparation related to procurement for or implementation of the 

project, if the personnel would be involved in any capacity on the same 

project. 

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents 

shall be accompanied by a sworn affidavit of the Bidder that it is not related to 

the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), members of the Technical Working Group (TWG), members of the 

BAC Secretariat, the head of the Project Management Office (PMO) or the 

end-user unit, and the project consultants, by consanguinity or affinity up to 

the third civil degree. On the part of the bidder, this Clause shall apply to the 

following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 

himself; 
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(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders; and 

(d) If the Bidder is a joint venture (JV), the provisions of items (a), (b), or 

(c) of this Clause shall correspondingly apply to each of the members 

of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible 

to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of 

which at least seventy-five percent (75%) of the interest belongs to 

citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of 

which at least seventy-five percent (75%) of the outstanding capital 

stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines; or 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) 

or more persons/entities that intend to be jointly and severally 

responsible or liable for a particular contract: Provided, however, that, 

in accordance with Letter of Instructions No. 630, Filipino ownership 

or interest of the joint venture concerned shall be at least seventy five 

percent (75%): Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) may be 

eligible where the structures to be built require the application of 

techniques and/or technologies which are not adequately possessed by 

a person/entity meeting the seventy five percent (75%) Filipino 

ownership requirement: Provided, finally, that in the latter case, 

Filipino ownership or interest shall not be less than twenty five percent 

(25%). For this purpose Filipino ownership or interest shall be based 

on the contributions of each of the members of the joint venture as 

specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under 

any Treaty or International or Executive Agreement as specified in the BDS. 

5.3. Government Corporate Entities may be eligible to participate only if they can 

establish that they (a) are legally and financially autonomous, (b) operate 
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under commercial law, and (c) are not dependent agencies of the GOP or the 

Procuring Entity. 

5.4. (a)  Unless otherwise provided in the BDS,  the Bidder must have completed, 

within ten (10) years from the submission of bids, a single contract that is 

similar to this Project, equivalent to at least fifty percent (50%) of the ABC 

adjusted to current prices using the National Statistics Office consumer price 

index. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the 

BDS, and completed within the period stated in the Invitation to Bid and ITB 

Clause 12.1(a)(iv).   

5.5. The Bidder must submit a computation of its Net Financial Contracting 

Capacity (NFCC).  

The NFCC, computed using the following formula, must be at least equal to 

the ABC to be bid: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the Bidder’s current assets and current liabilities shall be based 

on the latest Audited Financial Statements submitted to the BIR. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 

statement in the form prescribed in  

6.2.  

6.3.  

6.4.  

6.5.  

6.6.  

6.7.  

6.8.  

6.9.  
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6.10.  

6.11.  

6.12. Section IX. Bidding Forms as required in ITB Clause 12.1(b)(iii). 

6.13. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 

(g) Authorizing the Head of the Procuring Entity or its duly authorized 

representative/s to verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary and/or to represent the Bidder in the 

bidding, with the duly notarized Secretary’s Certificate attesting to 

such fact, if the Bidder is a corporation, partnership, cooperative, or 

joint venture; 

(i) Complying with the disclosure provision under Section 47 of the Act 

in relation to other provisions of Republic Act 3019; and 

(j) Complying with existing labor laws and standards, if applicable. 

Failure to observe any of the above responsibilities shall be at the  risk of the 

Bidder concerned. 

6.14. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   
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6.15. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.16. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity. 

6.17. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.18. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.19. Bidders should note that the Procuring Entity will only accept bids only from 

those that have paid the nonrefundable fee for the Bidding Documents at the 

office indicated in the Invitation to Bid.  

6.20. as required in ITB Clause 12.1(b)(iii). 

6.21. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   

Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 

implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the 

contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB Clause 10.3. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GOP 

or any of its agencies, offices, corporations, or LGUs, including 

foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the 

bidding requirements is an authentic copy of the original, complete, 

and all statements and information provided  therein are true and 

correct; 
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(g) Authorizing the Head of the Procuring Entity or its duly authorized 

representative/s to verify all the documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the 

Bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary and/or to represent the Bidder in the 

bidding, with the duly notarized Secretary’s Certificate attesting to 

such fact, if the Bidder is a corporation, partnership, cooperative, or 

joint venture; 

(i) Complying with the disclosure provision under Section 47 of the Act 

in relation to other provisions of Republic Act 3019; and 

(j) Complying with existing labor laws and standards, if applicable. 

Failure to observe any of the above responsibilities shall be at the  risk of the 

Bidder concerned. 

6.22. The Bidder, by the act of submitting its bid, shall be deemed to have inspected 

the site, determined the general characteristics of the contract works and the 

conditions for this Project and examine all instructions, forms, terms, and 

project requirements in the Bidding Documents.   

6.23. It shall be the sole responsibility of the prospective bidder to determine and to 

satisfy itself by such means as it considers necessary or desirable as to all 

matters pertaining to this Project, including: (a) the location and the nature of 

the contract, project, or work; (b) climatic conditions; (c) transportation 

facilities; (c) nature and condition of the terrain, geological conditions at the 

site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and 

access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work. 

6.24. The Procuring Entity shall not assume any responsibility regarding erroneous 

interpretations or conclusions by the prospective or eligible bidder out of the 

data furnished by the procuring entity. 

6.25. Before submitting their bids, the Bidders are deemed to have become familiar 

with all existing laws, decrees, ordinances, acts and regulations of the 

Philippines which may affect the contract in any way. 

6.26. The Bidder shall bear all costs associated with the preparation and submission 

of his bid, and the Procuring Entity will in no case be responsible or liable for 

those costs, regardless of the conduct or outcome of the bidding process.  

6.27. Bidders should note that the Procuring Entity will only accept bids only from 

those that have paid the nonrefundable fee for the Bidding Documents at the 

office indicated in the Invitation to Bid.  

7. Origin of GOODS and Services 
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There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of 

the Works to an extent as may be approved by the Procuring Entity and stated 

in the BDS. However, subcontracting of any portion shall not relieve the 

Bidder from any liability or obligation that may arise from the contract for this 

Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 

12 and comply with the eligibility criteria specified in the BDS. In the event 

that any subcontractor is found by the Procuring Entity to be ineligible, the 

subcontracting of such portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works 

will be subcontracted at any stage of the bidding process or during contract 

implementation.   If the Bidder opts to disclose the name of the subcontractor 

during bid submission, the Bidder shall include the required documents as part 

of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue 

and on the date indicated therein, to clarify and address the Bidders’ questions 

on the technical and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the PhilGEPS posting of the Invitation to 

Bid or Bidding Documents.. If the Procuring Entity determines that, by reason 

of the method, nature, or complexity of the contract to be bid, or when 

international participation will be more advantageous to the GOP, a longer 

period for the preparation of bids is necessary, the pre-bid conference shall be 

held at least thirty (30) calendar days before the deadline for the submission 

and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they 

fully understand the Procuring Entity’s requirements.  Non-attendance of the 

Bidder will in no way prejudice its bid; however, the Bidder is expected to 

know the changes and/or amendments to the Bidding Documents as recorded 

in the minutes of the pre-bid conference and the Supplemental/Bid Bulletin.  

9.3. Any statement made at the pre-bid conference shall not modify the terms of 

the bidding documents unless such statement is specifically identified in 

writing as an amendment thereto and issued as a Supplemental/Bid Bulletin. 



 

19 

10. Clarification and Amendment of Bidding Documents 

10.1. Bidders who have purchased the Bidding Documents may request for 

clarification(s) on any part of the Bidding Documents or for an interpretation. 

Such a request must be in writing and submitted to the Procuring Entity at the 

address indicated in the BDS at least ten (10) calendar days before the 

deadline set for the submission and receipt of Bids.   

10.2. For purposes of clarifying or modifying any provision of the Bidding 

Documents, Supplemental/Bid Bulletins may be issued upon the Procuring 

Entity’s initiative not later than seven (7) calendar days before the deadline for 

the submission and receipt of Bids.  Any modification to the Bidding 

Documents shall be identified as an amendment.   

10.3. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted on the 

Philippine Government Electronic Procurement System (PhilGEPS) and the 

website of the Procuring Entity concerned, if available. Unless, otherwise 

provided in the BDS, it shall be the responsibility of all Bidders who secure 

the Bidding Documents to inquire and secure Supplemental/Bid Bulletins that 

may be issued by the BAC. However, bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed 

to modify or withdraw their bids in accordance with ITB Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The Bid, as well as all correspondence and documents relating to the Bid exchanged 

by the Bidder and the Procuring Entity, shall be written in English.  Supporting 

documents and printed literature furnished by the Bidder may be in another language 

provided they are accompanied by an accurate translation in English certified by the 

appropriate embassy or consulate in the Philippines, in which case the English 

translation shall govern, for purposes of interpretation of the Bid. 

12. Documents Comprising the Bid: Eligibility and Technical 

Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the 

following eligibility and technical documents: 

(a) Eligibility Documents – 

Class "A" Documents: 

(i) Registration certificate from the Securities and Exchange 

Commission (SEC), Department of Trade and Industry (DTI) 

for sole proprietorship, or Cooperative Development Authority 

(CDA) for cooperatives, or any proof of such registration as 

stated in the BDS; 
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(ii) Mayor’s permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located 

or the equivalent document for Exclusive Economic Zones or 

Areas. 

In cases of recently expired Mayor’s/Business permits, it shall 

be accepted together with the official receipt as proof that the 

bidder has applied for renewal within the period prescribed by 

the concerned local government unit, provided that the renewed 

permit shall be submitted as a post-qualification requirement in 

accordance with Section 34.2 of this IRR. 

(iii) Tax clearance per E.O. 398, s. 2005, as finally reviewed and 

approved by the Bureau of Internal Revenue (BIR). 

(iv) Statement of all its ongoing and completed government and 

private contracts within ten (10) years from the submission of 

bids, including contracts awarded but not yet started, if any.  

The statement shall include, for each contract, the following: 

(iv.1) name of the contract; 

(iv.2) date of the contract; 

(iv.3) contract duration; 

(iv.4) owner’s name and address; 

(iv.5) nature of work; 

(iv.6) contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(iv.7) total contract value at award; 

(iv.8) date of completion or estimated completion time; 

(iv.9) total contract value at completion, if applicable; 

(iv.10) percentages of planned and actual accomplishments, if 

applicable;  

(iv.11) value of outstanding works, if applicable; 

(iv.12) the statement shall be supported by the notices of award 

and/or notices to proceed issued by the owners; and 

(iv.13) the statement shall be supported by the Constructors 

Performance Evaluation System (CPES) rating sheets, 
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and/or certificates of completion and owner’s 

acceptance, if applicable; 

(v) Unless otherwise provided in the BDS, valid Philippine 

Contractors Accreditation Board (PCAB) license and 

registration for the type and cost of the contract for this Project; 

(vi) Audited financial statements, showing, among others, the 

prospected bidder’s total and current assets and liabilities, 

stamped “received” by the Bureau of Internal Revenue (BIR) or 

its duly accredited and authorized institutions, for the preceding 

calendar year, which should not be earlier than two (2) years 

from the date of bid submission; 

(vii) NFCC computation in accordance with ITB Clause 5.5; and 

 

 

Class "B" Document: 

(viii) If applicable, valid Joint Venture Agreement (JVA) or, in lieu 

thereof, duly notarized statements from all the potential joint 

venture partners stating that they will enter into and abide by 

the provisions of the JVA in the instance that the bid is 

successful shall be included in the bid. 

(b) Technical Documents –   

(i) Bid security as prescribed in ITB Clause 18. If the procuring 

entity requires the bidders to submit the bid security in the form 

of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit 

issued by a foreign bank, it shall be accompanied by a 

confirmation from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming 

from an authorized Insurance Commission that a surety 

or insurance company is authorized to issue such 

instrument; 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (viz, project Manager, 

Project Engineers, Materials Engineers, and Foremen), 

to be assigned to the contract to be bid, with their 

complete qualification and experience data; and 
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(ii.3) List of contractor’s equipment units, which are owned, 

leased, and/or under purchase agreements, supported by 

certification of availability of equipment from the 

equipment lessor/vendor for the duration of the project; 

and 

(iii) Sworn statement in accordance with Section 25.2(b)(iv) of the 

IRR of RA 9184 and using the form prescribed in  

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall 

contain the following: 

(a) Financial Bid Form in accordance with the form prescribed in  

(b)  

(c)  

(d)  

(e)  

(f)  

(g)  

(h)  

(i)  

(j)  

(k)  

(l) Section IX. Bidding Forms; and 

(m) Any other document related to the financial component of the bid as 

stated in the BDS.  

13.2. (a) Unless indicated in the BDS, all Bids that exceed the ABC shall not be 

accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 
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(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of works) and 

reflect the quality, supervision and risk and inflationary factors, 

as well as prevailing market prices, associated with the types of 

works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer 

made by a Bidder in addition or as a substitute to its original bid which may be 

included as part of its original bid or submitted separately therewith for 

purposes of bidding. A bid with options is considered an alternative bid 

regardless of whether said bid proposal is contained in a single envelope or 

submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings 

and specifications.  Unless there is a value engineering clause in the BDS, 

alternative bids shall not be accepted. 

14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a 

JV.  A Bidder who submits or participates in more than one bid (other than as 

a subcontractor if a subcontractor is permitted to participate in more than one 

bid) will cause all the proposals with the Bidder’s participation to be 

disqualified. This shall be without prejudice to any applicable criminal, civil 

and administrative penalties that may be imposed upon the persons and 

entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  Bids not addressing or providing all of the required 

items in the Bidding Documents including, where applicable, bill of quantities, 
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shall be considered non-responsive and, thus, automatically disqualified. In 

this regard, where a required item is provided, but no price is indicated, the 

same shall be considered as non-responsive, but specifying a "0" (zero) for the 

said item would mean that it is being offered for free to the Government.  

15.3. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, prior to the deadline for submission of bids, 

shall be included in the rates, prices, and total bid price submitted by the 

Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as 

specified in GCC Clause 48. Price escalation may be allowed in extraordinary 

circumstances as may be determined by the National Economic and 

Development Authority in accordance with the Civil Code of the Philippines, 

and upon the recommendation of the Procuring Entity. Furthermore, in cases 

where the cost of the awarded contract is affected by any applicable new laws, 

ordinances, regulations, or other acts of the GOP, promulgated after the date 

of bid opening, a contract price adjustment shall be made or appropriate relief 

shall be applied on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in 

the BDS. However, for purposes of bid evaluation, bids denominated in 

foreign currencies shall be converted to Philippine currency based on the 

exchange rate prevailing on the day of the Bid opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for 

purposes of bid evaluation and comparing the bid prices will convert the 

amounts in various currencies in which the bid price is expressed to Philippine 

Pesos at the exchange rate as published in the BSP reference rate bulletin on 

the day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be 

made in Philippine Pesos. 

 

 

 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not 

exceed one hundred twenty (120) calendar days from the date of the opening 

of bids. 
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17.2. In exceptional circumstances, prior to the expiration of the bid validity period, 

the Procuring Entity may request Bidders to extend the period of validity of 

their bids. The request and the responses shall be made in writing. The bid 

security described in ITB Clause 18 should also be extended corresponding to 

the extension of the bid validity period at the least. A Bidder may refuse the 

request without forfeiting its bid security, but his bid shall no longer be 

considered for further evaluation and award. A Bidder granting the request 

shall not be required or permitted to modify its bid. 

 

18. Bid Security  

18.1. The procuring entity shall prescribe in the BDS the acceptable forms of bid 

security that bidders may opt to use, which shall include the Bid Securing 

Declaration or one (1) other form, the amount of which shall be equal to the 

percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Equal to Percentage of the ABC) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 
 

Two percent (5%) 

 

 

 

 

 

Two percent (10%) 

(b) Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (30%) 

For biddings conducted by local government units, the procuring entity may 

also require bidders to submit bid securities in the form of cashier’s/manager’s 

check, bank draft/guarantee, or irrevocable letter of credit from other banks 

certified by the BSP as authorized to issue such financial statement. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid 

not accompanied by an acceptable bid security shall be rejected by the 

Procuring Entity as non-responsive.   

18.3. No bid securities shall be returned to bidders after the opening of bids and 

before contract signing, except to those that failed or declared as post-

disqualified, upon submission of a written waiver of their right to file a motion 

for reconsideration and/or protest.  Without prejudice on its forfeiture, Bid 
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Securities shall be returned only after the bidder with the Lowest Calculated 

Responsive Bid has signed the contract and furnished the Performance 

Security, but in no case later than the expiration of the Bid Security validity 

period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and 

the posting of the performance security, pursuant to ITB Clause 32, the 

successful Bidder’s Bid security will be discharged, but in no case later than 

the Bid security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in 

ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 

27.3(b); 

(iii) fails to submit the requirements within the prescribed period, or 

a finding against their veracity, as stated in ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false 

information or falsified documents; 

(v) submission of bids that contain false information or falsified 

documents, or the concealment of such information in the bids 

in order to influence the outcome of eligibility screening or any 

other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of another 

for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter into 

contract with the Government without justifiable cause, after 

the Bidder had been adjudged as having submitted the Lowest 

Calculated and Responsive Bid; 

(viii) refusal or failure to post the required performance security 

within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-

qualification within a period of seven (7) calendar days from 

receipt of the request for clarification; 

(x) any documented attempt by a bidder to unduly influence the 

outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the 

joint venture after the bid is declared successful; or 
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(xii) all other acts that tend to defeat the purpose of the competitive 

bidding, such as habitually withdrawing from bidding, 

submitting late Bids or patently insufficient bid, for at least 

three (3) times within a year, except for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB 

Clause 32. 

19. Format and Signing of Bids  

19.1. Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in 

 on or before the deadline specified in the ITB Clause 21 in two (2) separate 

sealed bid envelopes, and which shall be submitted simultaneously. The first 

shall contain the technical component of the bid, including the eligibility 

requirements under ITB Clause 12.1, and the second shall contain the 

financial component of the bid.  

19.2. Forms as mentioned in ITB Clause 19.1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3. The Bidder shall prepare an original of the first and second envelopes as 

described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit 

copies of the first and second envelopes.  In the event of any discrepancy 

between the original and the  copies, the original shall prevail. 

19.4. The bid, except for unamended printed literature, shall be signed, and each and 

every page thereof shall be initialed, by the duly authorized representative/s of 

the Bidder. 

19.5. Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 

described in ITB Clause 12, in one sealed envelope marked “ORIGINAL - 

TECHNICAL COMPONENT”, and the original of their financial component 

in another sealed envelope marked “ORIGINAL - FINANCIAL 

COMPONENT”, sealing them all in an outer envelope marked “ORIGINAL 

BID”.   

20.2. Each copy of the first and second envelopes shall be similarly sealed duly 

marking the inner envelopes as “COPY NO. ___ - TECHNICAL 

COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 



 

28 

the outer envelope as “COPY NO. ___”, respectively.  These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

20.3. The original and the number of copies of the Bid as indicated in the BDS shall 

be typed or written in indelible ink and shall be signed by the bidder or its duly 

authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC identified in ITB Clause 

10.1; 

(d) bear the specific identification of this bidding process indicated in the 

Invitation to Bid; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for 

the opening of bids, in accordance with ITB Clause 21. 

20.5. If bids are not sealed and marked as required, the Procuring Entity will assume 

no responsibility for the misplacement or premature opening of the bid.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

 

 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall 

not be accepted by the Procuring Entity. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the 

modification is received by the Procuring Entity prior to the deadline 

prescribed for submission and receipt of bids. The Bidder shall not be allowed 

to retrieve its original bid, but shall be allowed to submit another bid equally 

sealed, properly identified, linked to its original bid marked as “TECHNICAL 

MODIFICATION” or “FINANCIAL MODIFICATION” and stamped 
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“received” by the BAC. Bid modifications received after the applicable 

deadline shall not be considered and shall be returned to the Bidder unopened.   

23.2. A Bidder may, through a letter of withdrawal, withdraw its bid after it has 

been submitted, for valid and justifiable reason; provided that the letter of 

withdrawal is received by the Procuring Entity prior to the deadline prescribed 

for submission and receipt of bids.  

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be 

returned unopened to the Bidders.  A Bidder may also express its intention not 

to participate in the bidding through a letter which should reach and be 

stamped by the BAC before the deadline for submission and receipt of bids. A 

Bidder that withdraws its bid shall not be permitted to submit another bid, 

directly or indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may 

be withdrawn in the interval between the deadline for submission of bids and 

the expiration of the period of bid validity specified by the Bidder on the 

Financial Bid Form.  Withdrawal of a bid during this interval shall result in the 

forfeiture of the Bidder’s bid security, pursuant to ITB Clause 18.5, and the 

imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the first bid envelopes of Bidders in public  as specified 

in the BDS to determine each Bidder’s compliance with the documents 

prescribed in ITB Clause 12. For this purpose, the BAC shall check the 

submitted documents of each bidder against a checklist of required documents 

to ascertain if they are all present, using a non-discretionary “pass/fail” 

criterion. If a bidder submits the required document, it shall be rated “passed” 

for that particular requirement. In this regard, bids that fail to include any 

requirement or are incomplete or patently insufficient shall be considered as 

“failed”. Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.2. Unless otherwise specified in the BDS, immediately after determining 

compliance with the requirements in the first envelope, the BAC shall 

forthwith open the second bid envelope of each remaining eligible bidder 

whose first bid envelope was rated “passed”. The second envelope of each 

complying bidder shall be opened within the same day. In case one or more of 

the requirements in the second envelope of a particular bid is missing, 

incomplete or patently insufficient, and/or if the submitted total bid price 

exceeds the ABC unless otherwise provided in ITB Clause 13.1(m), the BAC 

shall rate the bid concerned as “failed”. Only bids that are determined to 

contain all the bid requirements for both components shall be rated “passed” 

and shall immediately be considered for evaluation and comparison. 

24.3. Letters of withdrawal shall be read out and recorded during bid opening, and 

the envelope containing the corresponding withdrawn bid shall be returned to 

the Bidder unopened. If the withdrawing Bidder’s representative is in 

attendance, the original bid and all copies thereof shall be returned to the 
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representative during the bid opening. If the representative is not in 

attendance, the Bid shall be returned unopened by registered mail. The Bidder 

may withdraw its bid prior to the deadline for the submission and receipt of 

bids, provided that the corresponding letter of withdrawal contains a valid 

authorization requesting for such withdrawal, subject to appropriate 

administrative sanctions. 

24.4. If a Bidder has previously secured a certification from the Procuring Entity to 

the effect that it has previously submitted the above-enumerated Class “A” 

Documents, the said certification may be submitted in lieu of the requirements 

enumerated in ITB Clause 12.1(a), items (i) to (vi).   

24.5. In the case of an eligible foreign Bidder as described in ITB Clause 5, the 

Class “A” Documents enumerated in ITB Clause 12.1(a) may be substituted 

with the appropriate equivalent documents, if any, issued by the country of the 

foreign Bidder concerned. 

24.6. Each partner of a joint venture agreement shall likewise submit the documents 

required in ITB Clauses 12.1(a)(i) and 12.1(a)(ii). Submission of documents 

required under ITB Clauses 12.1(a)(iv) to 12.1(a)(vii) by any of the joint 

venture partners constitutes compliance. 

24.7. A Bidder determined as “failed” has three (3) calendar days upon written 

notice or, if present at the time of bid opening, upon verbal notification within 

which to file a request for reconsideration with the BAC: Provided, however, 

that the request for reconsideration shall not be granted if it is established that 

the finding of failure is due to the fault of the Bidder concerned: Provided, 

further, that the BAC shall decide on the request for reconsideration within 

seven (7) calendar days from receipt thereof.  If a failed Bidder signifies his 

intent to file a request for reconsideration, the BAC shall keep the bid 

envelopes of the said failed Bidder unopened and/or duly sealed until such 

time that the request for reconsideration or protest has been resolved.  

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 

Secretariat and TWG, are prohibited from making or accepting any kind of 

communication with any bidder regarding the evaluation of their bids until the 

issuance of the Notice of Award, unless n the case of ITB Clause 26.   

25.2. Any effort by a bidder to influence the Procuring Entity in the Procuring 

Entity’s decision in respect of Bid evaluation, Bid comparison or contract 

award will result in the rejection of the Bidder’s Bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 
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by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of 

Bids which have passed the opening and preliminary examination of Bids, 

pursuant to ITB Clause 24, in order to determine the Lowest Calculated Bid. 

27.2. In evaluating the Bids to get the Lowest Calculated Bid, the Procuring Entity 

shall undertake the following: 

(a) The detailed evaluation of the financial component of the bids, to 

establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to 

highest. The bid with the lowest price shall be identified as the Lowest 

Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation 

of all bids rated “passed,” using non-discretionary “pass/fail” criterion. The 

BAC shall consider the following in the evaluation of bids:  

(a) Completeness of the bid. Unless the ITB specifically allows partial 

bids, bids  not addressing or providing all of the required items in the 

Schedule of Requirements including, where applicable, bill of 

quantities, shall be considered non-responsive and, thus, automatically 

disqualified. In this regard, where a required item is provided, but no 

price is indicated, the same shall be considered as non-responsive, but 

specifying a "0" (zero) or a dash (-) for the said item would mean that 

it is being offered for free to the Procuring Entity; and 

(b) Arithmetical corrections. Consider computational errors and omissions 

to enable proper comparison of all eligible bids.  It may also consider 

bid modifications if expressly allowed in the BDS.  Any adjustment 

shall be calculated in monetary terms to determine the calculated 

prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the above-

mentioned requirements shall be ranked in the ascending order of their total 

calculated bid prices, as evaluated and corrected for computational errors, 

discounts and other modifications, to identify the Lowest Calculated Bid.  

Total calculated bid prices, as evaluated and corrected for computational 

errors, discounts and other modifications, which exceed the ABC shall not be 

considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall only be based on the bid price 

quoted in the Financial Bid Form 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For 

this purpose, all bidders shall be required to include in their bids the cost of all 
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taxes, such as, but not limited to, value added tax (VAT), income tax, local 

taxes, and other fiscal levies and duties which shall be itemized in the bid form 

and reflected in the detailed estimates.  Such bids, including said taxes, shall 

be the basis for bid evaluation and comparison.  

28. Post Qualification  

28.1. The Procuring Entity shall determine to its satisfaction whether the Bidder that 

is evaluated as having submitted the Lowest Calculated Bid (LCB) complies 

with and is responsive to all the requirements and conditions specified in ITB 

Clauses 5, 12, and 13.  

28.2. Within five (5) calendar days from receipt by the Bidder of the notice from the 

BAC that it submitted the LCB, the Bidder shall submit the following 

documentary requirements: 

(a) Latest income and business tax returns in the form specified in the 

BDS; 

(b) Certificate of PhilGEPS Registration; and 

(c) Other appropriate licenses and permits required by law and stated in 

the BDS. 

Failure of the Bidder declared as LCB to duly submit the requirements under 

this Clause on time or a finding against the veracity of such shall be ground 

for forfeiture of the bid security and disqualification of the Bidder for award, 

without prejudice to the penalties imposed under Section 69 of the IRR. 

28.3. The determination shall be based upon an examination of the documentary 

evidence of the Bidder’s qualifications submitted pursuant to ITB Clauses 12 

and 13, as well as other information as the Procuring Entity deems necessary 

and appropriate, using a non-discretionary “pass/fail” criterion. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes 

all the criteria for post-qualification, it shall declare the said bid as the Lowest 

Calculated Responsive Bid, and recommend to the Head of the Procuring 

Entity the award of contract to the said Bidder at its submitted price or its 

calculated bid price, whichever is lower, subject to ITB Clause 30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s Bid, in which 

event the Procuring Entity shall proceed to the next Lowest Calculated Bid to 

make a similar determination of that Bidder’s capabilities to perform 

satisfactorily. If the second Bidder, however, fails the post qualification, the 

procedure for post qualification shall be repeated for the Bidder with the next 

Lowest Calculated Bid, and so on until the Lowest Calculated and Responsive 

Bid is determined for contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 

determination by the BAC of the bidder with the LCRB, or SCRB, and the 
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recommendation to award the contract, the Head of the Procuring Entity shall 

approve or disapprove the said recommendation.  

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a bidder, the Procuring 

Entity concerned reserves the right to review its qualifications at any stage of 

the procurement process if it has reasonable grounds to believe that a 

misrepresentation has been made by the said bidder, or that there has been a 

change in the Bidder’s capability to undertake the project from the time it 

submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements 

or documents, or any changes in the situation of the Bidder which will affect 

its capability to undertake the project so that it fails the preset eligibility or bid 

evaluation criteria, the Procuring Entity shall consider the said Bidder as 

ineligible and shall disqualify it from submitting a bid or from obtaining an 

award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to 

reject any and all Bids, declare a Failure of Bidding at any time prior to the 

contract award, or not to award the contract, without thereby incurring any 

liability, and make no assurance that a contract shall be entered into as a result 

of the bidding:  

(a) if there is prima facie evidence of collusion between appropriate public 

officers or employees of the Procuring Entity, or between the BAC and 

any of the bidders, or if the collusion is between or among the bidders 

themselves, or between a bidder and a third party, including any act 

which restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

(b) if the Procuring Entity’s BAC is found to have failed in  following the 

prescribed bidding procedures; or 

(c) for any justifiable and reasonable ground where the award of the 

contract will not redound to the benefit of the Government as follows:  

(i) If the physical and economic conditions have significantly 

changed so as to render the project no longer economically, 

financially or technically feasible as determined by the head of 

the procuring entity;  

(ii) If the project is no longer necessary as determined by the head 

of the procuring entity; and  

(iii) If the source of funds for the project has been withheld or 

reduced through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding 

when: 
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(a) No bids are received; 

(b) All prospective bidders are declared ineligible; 

(c) All bids fail to comply with all the bid requirements or fail post-

qualification; or 

(d) The bidder with the Lowest Calculated Responsive Bid refuses, 

without justifiable cause to accept the award of contract, and no award 

is made. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the Procuring Entity shall award the contract to the 

Bidder whose Bid has been determined to be the Lowest Calculated and 

Responsive Bid (LCRB). 

30.2. Prior to the expiration of the period of Bid validity, the Procuring Entity shall 

notify the successful Bidder in writing that its Bid has been accepted, through 

a Notice of Award received personally or sent by registered mail or 

electronically, receipt of which must be confirmed in writing within two (2) 

days by the LCRB and submitted personally or sent by registered mail or 

electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall 

be subject to the following conditions: 

(a) Submission of the following documents within the prescribed period 

from receipt by the Bidder of the notice that it has the Lowest 

Calculated and Responsive Bid: 

(i) Valid JVA, if applicable, within ten (10) calendar days; 

(ii) Valid PCAB license and registration for the type and cost of the 

contract to be bid for foreign bidders, within thirty (30) 

calendar days, if allowed under a Treaty or International or 

Executive Agreement mentioned in ITB Clause 12.1(a)(v); 

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required. 

31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its 

Bid has been accepted, the Procuring Entity shall send the Contract Form to 

the Bidder, which Contract has been provided in the Bidding Documents, 

incorporating therein all agreements between the parties. 
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31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 

successful Bidder shall post the required performance security, sign and date 

the contract and return it to the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder 

within the same ten (10) calendar day period provided that all the documentary 

requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning bidder’s bid, including the Technical and Financial Proposals, 

and all other documents/statements submitted; 

(d) Performance Security; 

(e) Credit line in accordance with ITB Clause 5.5, if applicable; 

(f) Notice of Award of Contract; and 

(g) Other contract documents that may be required by existing laws and/or 

specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations 

under the contract, it shall post a performance security within a maximum 

period of ten (10) calendar days from the receipt of the Notice of Award from 

the Procuring Entity and in no case later than the signing of the contract. 

32.2. The procuring entity shall prescribe at least two(2) acceptable forms of 

performance security taken from two (2) categories below that bidders may 

opt to use, denominated in Philippine Pesos and posted in favor of the 

Procuring Entity in an amount equal to the percentage of the total contract 

price as stated in the BDS in accordance with the following schedule: 

 

 

Form of Performance Security 

Amount of Performance Security 

(Equal to Percentage of the Total 

Contract Price) 

(a) Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

Five percent (10%) 
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(b) Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

(c) Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security; and/or 

 

Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 

requirement shall constitute sufficient ground for the annulment of the award 

and forfeiture of the bid security, in which event the Procuring Entity shall 

initiate and complete the post qualification of the second Lowest Calculated 

Bid. The procedure shall be repeated until the Lowest Calculated and 

Responsive Bid is identified and selected for contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure 

and conduct a re-bidding with re-advertisement. 

33. Notice to Proceed 

33.1. Within three (3) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue 

its Notice to Proceed to the Bidder. 

33.2. The contract effectivity date shall be provided in the Notice to Proceed by the 

Procuring Entity, which date shall not be later than seven (7) calendar days 

from the issuance of the Notice to Proceed. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 

ITB Clause 
 

1.1 The PROCURING ENTITY is METALS INDUSTRY RESEARCH AND 

DEVELOPMENT CENTER 

The name of the Contract is SUPPLY OF LABOR, MATERIALS, 

TOOLS, EQUIPMENT AND TECHNICAL SUPERVISION FOR THE 

RENOVATION OF GOLD BUILDING BASEMENT AREA AND 

SILVER AUDITORIUM PHASE III. 

2 

 

The Funding Source is:  

The Government of the Philippines (GOP) Funds under Regular Budget-

Locally Funded Project Upgrading of MIRDC Laboratory and 

Administrative Building, in the amount of Five Million Six Hundred Ninety 

Two Thousand Eight Hundred Ninety Three Pesos and 81/100  

(PhP5,692,893.81). 

 The name of the Project is: SUPPLY OF LABOR, MATERIALS, 

TOOLS, EQUIPMENT AND TECHNICAL SUPERVISION FOR THE 

RENOVATION OF GOLD BUILDING BASEMENT AREA AND 

SILVER AUDITORIUM PHASE III. 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4 
No further instructions. 

8.1 State either “subcontracting is not allowed” or specify the portions of Works 

and the maximum percentage allowed to be subcontracted. 

Note: The contractor shall undertake not less than 50% of the contracted work 

with its own resources. 

If subcontracting is allowed, specify the eligibility criteria that subcontractors 

must comply with; otherwise, state “Not applicable”.  

9.1 The Procuring Entity will hold a Pre-Bid Conference for this project on 

May 04, 2018 at 09:00 A.M. at the Mercury Conf. Room, 3floor MIRDC 

Gold Building. 

10.1 The Procuring Entity’s address is: 

Ms. AUREA T. MOTAS 

BAC Chairman 

Metals Industry Research and Development Center 
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Tel. No. 837-0431 local 440 Fax No. 837-0430     

Email add: bac@mirdc.dost.gov.ph                    

10.3 No further instructions. 

12.1 

 

The first envelope shall contain the eligibility and technical documents 

stated in the ITB Clause. However, if the Bidder maintains a current and 

updated file of his Class “A” Documents with the Procuring Entity, a written 

letter of intent may be submitted in lieu of the Class “A” Documents; 

otherwise, it shall submit an application for eligibility and its latest Class 

“A” Documents on or before May 16, 2018 not later than 9:00 a.m. Any 

application for eligibility or updates submitted after the deadline for the 

submission of the letter of intent shall not be considered for the bidding at 

hand. 

12.1(a)(i) 

12.1(a)(iv) 

“Articles of Incorporation”. 

No further instructions. 

12.1(a)(v) Annual Income Tax Return with audited financial statement stamped 

“received” by the BIR. 

13.1 “No additional Requirements” 

13.1(m) 
The ABC is Five Million Six Hundred Ninety Two Thousand Eight 

Hundred Ninety Three Pesos and 81/100 (PhP5,692,893.81) only. Any bid 

with a financial component exceeding this amount shall not be accepted. 

14.2 No further instructions 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

17.1 Bids will be valid for 120 days from opening of bids. 

18.1 The bid security shall in the following amounts: 

Form of Bid Security Amount of Bid Security 

(Equal to Percentage of the ABC) 

(a) Cash or cashier’s/manager’s check issued by a Universal or 

Commercial Bank. Five percent (5%) 

 (b) Bank draft/guarantee or irrevocable letter of credit issued by a 

Universal or Commercial Bank: Provided, however, that it shall be 

confirmed or authenticated by a Universal or Commercial Bank, if issued by 

a foreign bank.  Ten percent (10%)  

(c) Surety bond callable upon demand issued by a surety or insurance 

company duly certified by the Insurance Commission as authorized to issue 
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such security; and/or Thirty percent (30%) 

(d) Bid Securing Declaration. 

18.2 The bid security shall be valid for 120 days from opening of bids.. 

20.3 Each Bidder shall submit one original and two copies of the first and second 

components of its bid. 

21 
The address for submission of bids is Mercury Conf. Room, 3F MIRDC 

Gold Building 

The deadline for submission of bids is May 16, 2018 not later than 09:00 

a.m. 

24.1 
The place of bid opening is Mercury Conf. Room, 3F MIRDC Gold 

Building, Metals Industry Research and Development Center.  

The date and time of bid opening is on May 16, 2018; 09:00 a.m. 

24.2 No further instructions. 

27.3(b) Bid Modification is allowed. 

27.4 No further instructions. 

28.2(a) Only tax returns filed and taxes paid through the BIR Electronic Filing and 

Payment System (EFPS) shall be accepted. 

NOTE: The latest income and business tax returns are those within the last 

six months preceding the date of bid submission. 

a. Monthly Income/Business Tax Return CY 2016 duly received by the BIR 

or its authorized agent Banks. 

b. Quarterly Income/Business Tax Returns for the Last Quarter CY 2016 

and First Quarter CY 2017 duly received by the BIR or its authorized agent 

banks. 

28.2(c) “Small B” 

31.4(g) Construction schedule and S-curve, manpower schedule, construction 

methods, equipment utilization schedule, construction safety and health 

program approved by the Department of Labor and Employment, and 

PERT/CPM. 

32.2 The performance security shall be in the following amount: 

Form of Performance Security Amount of Performance Security 



 

41 

(Equal to Percentage of the Total Contract Price) 

(a) Cash or cashier’s/manager’s check issued by a Universal or 

Commercial Bank. Five percent (5%) 

(b) Bank draft/guarantee or irrevocable letter of credit issued by a 

Universal or Commercial Bank: Provided, however, that it shall be 

confirmed or authenticated by a Universal or Commercial Bank, if issued by 

a foreign bank.  Ten percent (10%)  

(c) Surety bond callable upon demand issued by a surety or insurance 

company duly certified by the Insurance Commission as authorized to issue 

such security; and/or Thirty percent (30%) 

(d) BSD 
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Section IV. General Conditions of Contract 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the Procuring Entity and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 

Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and their 

corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified by 

the Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4. The Contract is the contract between the Procuring Entity and the Contractor 

to execute, complete, and maintain the Works. 

1.5. The Contract Price is the price stated in the Letter of Acceptance and 

thereafter to be paid by the Procuring Entity to the Contractor for the 

execution of the Works in accordance with this Contract. 

1.6. Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.7. The Contractor is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded.  

1.8. The Contractor’s Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.9. Days are calendar days; months are calendar months. 

1.10. Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for 

associated Materials and Plant. 

1.11. A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.12. The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1.13. The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 

1.14. Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 



 

46 

1.15. Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1.16. The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 

1.17. Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.18. The Notice to Proceed is a written notice issued by the Procuring Entity or 

the Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1.19. Permanent Works all permanent structures and all other project features and 

facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.20. Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.21. The Procuring Entity is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1.22. The Procuring Entity’s Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.23. The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative 

as forming part of the Site. 

1.24. Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.25. Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled 

and actual accomplishment of the Work by the Contractor as established from 

the work schedule. This is actually described as a percentage of the whole 

Works.  
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1.26. Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.27. The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily 

coincide with any of the Site Possession Dates.  

1.28. A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.29. Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1.30. Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the 

furnishing of all labor, materials, equipment and others incidental, necessary 

or convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around.  Headings have no 

significance.  Words have their normal meaning under the language of this 

Contract unless specifically defined.  The Procuring Entity’s Representative 

will provide instructions clarifying queries about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date 

apply to any Section of the Works (other than references to the Completion Date 

and Intended Completion Date for the whole of the Works). 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the 

binding and controlling language for all matters relating to the meaning or 

interpretation of this Contract.  All correspondence and other documents 

pertaining to this Contract which are exchanged by the parties shall be written 

in English. 

3.2. This Contract shall be interpreted in accordance with the laws of the Republic 

of the Philippines. 
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4. Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the 

Contractor possession of so much of the Site as may be required to enable it to 

proceed with the execution of the Works. If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 

5.1, the Procuring Entity will be deemed to have delayed the start of the 

relevant activities.  The resulting adjustments in contact time to address such 

delay shall be in accordance with GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor 

shall also provide at his own cost any additional facilities outside the Site 

required by it for purposes of the Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any 

person authorized by the Procuring Entity’s Representative access to the Site 

and to any place where work in connection with this Contract is being carried 

out or is intended to be carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this 

Contract. The Contractor shall provide all supervision, labor, Materials, Plant 

and Contractor's Equipment, which may be required. All Materials and Plant 

on Site shall be deemed to be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program of Work submitted 

by the Contractor, as updated with the approval of the Procuring Entity’s 

Representative, and complete them by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s 

Representative that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel, as referred to in the SCC, to carry out the supervision of the 
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Works. The Procuring Entity will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are equal to or 

better than those of the personnel listed in the Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a 

member of the Contractor’s staff or work force, for justifiable cause, the 

Contractor shall ensure that the person leaves the Site within seven (7) days 

and has no further connection with the Work in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall 

abide at all times by all labor laws, including child labor related enactments, 

and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and 

particulars of the person authorized to receive instructions on behalf of the 

Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Procuring Entity between the dates given 

in the schedule of other contractors particularly when they shall require access 

to the Site.  The Contractor shall also provide facilities and services for them 

during this period.  The Procuring Entity may modify the schedule of other 

contractors, and shall notify the Contractor of any such modification thereto. 

6.10. Should anything of historical or other interest or of significant value be 

unexpectedly discovered on the Site, it shall be the property of the Procuring 

Entity.  The Contractor shall notify the Procuring Entity’s Representative of 

such discoveries and carry out the Procuring Entity’s Representative’s 

instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the Contractor shall furnish the performance security in any the forms 

prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be 

forfeited in the event it is established that the Contractor is in default in any of 

its obligations under the Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring 

Entity of the Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and 

returned to the Contractor after the issuance of the Certificate of Final 

Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 

company filed by the Procuring Entity; 
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(b) The Contractor has no pending claims for labor and materials filed 

against it; and 

(c) Other terms specified in the SCC. 

7.5. The Contractor shall post an additional performance security following the 

amount and form specified in ITB Clause 32.2 to cover any cumulative 

increase of more than ten percent (10%) over the original value of the contract 

as a result of amendments to order or change orders, extra work orders and 

supplemental agreements, as the case may be.  The Contractor shall cause the 

extension of the validity of the performance security to cover approved 

contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works 

under the contract which are usable and accepted by the Procuring Entity the 

use of which, in the judgment of the implementing agency or the Procuring 

Entity, will not affect the structural integrity of the entire project, the 

Procuring Entity shall allow a proportional reduction in the original 

performance security, provided that any such reduction is more than ten 

percent (10%) and that the aggregate of such reductions is not more than fifty 

percent (50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the 

Contract with the Procuring Entity, acknowledges the right of the Procuring 

Entity to institute action pursuant to  Act 3688 against any subcontractor be 

they an individual, firm, partnership, corporation, or association supplying the 

Contractor with labor, materials and/or equipment for the performance of this 

Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract 

Works more than the percentage specified in ITB Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of 

any liability or obligation under this Contract.  The Contractor will be 

responsible for the acts, defaults, and negligence of any subcontractor, its 

agents, servants or workmen as fully as if these were the Contractor’s own 

acts, defaults, or negligence, or those of its agents, servants or workmen. 

8.3. Subcontractors disclosed and identified during the bidding may be changed 

during the implementation of this Contract, subject to compliance with the 

required qualifications and the approval of the Procuring Entity.   

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity  for each 

day that the Completion Date is later than the Intended Completion Date.  The 

applicable liquidated damages is at least one-tenth (1/10) of a percent of the 

cost of the unperformed portion for every day of delay.  The total amount of 

liquidated damages shall not exceed  ten percent (10%) of the amount of the 
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contract.  The Procuring Entity may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not affect the 

Contractor. Once the cumulative amount of liquidated damages reaches ten 

percent (10%) of the amount of this Contract, the Procuring Entity shall 

rescind this Contract, without prejudice to other courses of action and 

remedies open to it. 

9.2. If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer of the Procuring Entity shall correct any overpayment 

of liquidated damages by the Contractor by adjusting the next payment 

certificate.  The Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of repayment, at the rates 

specified in GCC Clause 40.3. 

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time 

project construction commenced up to final acceptance by the Procuring 

Entity and shall be held responsible for any damage or destruction of the 

Works except those occasioned by force majeure. The Contractor shall be 

fully responsible for the safety, protection, security, and convenience of his 

personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

12.2. The defects liability period for infrastructure projects shall be one year from 

contract completion up to final acceptance by the Procuring Entity.  During 

this period, the Contractor shall undertake the repair works, at his own 

expense, of any damage to the Works on account of the use of materials of 

inferior quality within ninety (90) days from the time the Head of the 

Procuring Entity has issued an order to undertake repair.  In case of failure or 

refusal to comply with this mandate, the Procuring Entity shall undertake such 

repair works and shall be entitled to full reimbursement of expenses incurred 

therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply 

with the preceding paragraph, the Procuring Entity shall forfeit its 

performance security 

subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs.  
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12.4. After final acceptance of the Works by the Procuring Entity, the Contractor 

shall be held responsible for “Structural Defects”, i.e., major 

faults/flaws/deficiencies in one or more key structural elements of the project 

which may lead to structural  failure of the completed elements or structure, or 

“Structural Failures”, i.e., where one or more key structural elements in an 

infrastructure facility fails or collapses, thereby rendering the facility or part 

thereof incapable of withstanding the design loads, and/or endangering the 

safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 

attributable to improper construction, use of inferior 

quality/substandard materials, and any violation of the contract plans 

and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to faulty 

and/or inadequate design and specifications as well as construction 

supervision, then the consultant who prepared the design or undertook 

construction supervision for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction 

Managers and Supervisors – The project owner’s representative(s), 

project manager, construction manager, and supervisor(s) shall be held 

liable in cases where the Structural Defects/Failures are due to his/their 

willful intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed changes 

to noted defects or deficiencies in the design and/or specifications; and 

the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by them 

such as leaking pipes, diggings or excavations, underground cables and 

electrical wires, underground tunnel, mining shaft and the like, in 

which case the applicable warranty to such structure should be levied 

to third parties for their construction or restoration works. 

(e) Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or non–

compliance by a user with the technical design limits and/or intended 

purpose of the same, then the user concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on 

force majeure, shall cover the period specified in the SCC reckoned from the 

date of issuance of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of 

cash, bank guarantee, letter of credit, GSIS or surety bond callable on demand, 

in accordance with the following schedule: 
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Form of Warranty 

Minimum Amount in 

Percentage (%) of Total 

Contract Price 

(a) Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Commercial bank, if issued by a 

foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by 

the Insurance Commission 

Thirty Percent (30%) 

12.7. The warranty security shall be stated in Philippine Pesos and shall remain 

effective for one year from the date of issuance of the Certificate of Final 

Acceptance by the Procuring Entity, and returned only after the lapse of said 

one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty 

period provided in GCC Clause 12.5, the Procuring Entity shall undertake the 

necessary restoration or reconstruction works and shall be entitled to full 

reimbursement by the parties found to be liable for expenses incurred therein 

upon demand, without prejudice to the filing of appropriate administrative, 

civil, and/or criminal charges against the responsible persons as well as the 

forfeiture of the warranty security posted in favor of the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, 

the following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property 

(excluding the Works, Plant, Materials, and Equipment), which are due 

to: 
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(i) any type of use or occupation of the Site authorized by the 

Procuring Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any 

legal right by the Procuring Entity or by any person employed 

by or contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Procuring Entity or in the 

Procuring Entity’s design, or due to war or radioactive contamination 

directly affecting the country where the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and 

maintain, for the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 

Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct 

or indirect act or omission causing damage to third persons. 

15.2. The Contractor shall provide evidence to the Procuring Entity’s 

Representative that the insurances required under this Contract have been 

effected and shall, within a reasonable time, provide copies of the insurance 

policies to the Procuring Entity’s Representative.  Such evidence and such 

policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or 

program for the execution of the Works and ensure the adequacy of the 

insurances at all times in accordance with the terms of this Contract and shall 

produce to the Procuring Entity’s Representative the insurance policies in 

force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance 

company approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to 

herein or any other insurance which he may be required to obtain under the 

terms of this Contract, the Procuring Entity may obtain and keep in force any 

such insurances and pay such premiums as may be necessary for the purpose.  

From time to time, the Procuring Entity may deduct the amount it shall pay for 

said premiums including twenty five percent (25%) therein from any monies 

due, or which may become due, to the Contractor, without prejudice to the 
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Procuring Entity exercising its right to impose other sanctions against the 

Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the 

Procuring Entity may, at the Contractor’s expense, take whatever measure is 

deemed necessary for its protection and that of the Contractor’s personnel and 

third parties, and/or order the interruption of dangerous Works.  In addition, 

the Procuring Entity may refuse to make the payments under GCC Clause 40 

until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as 

required in this Contract, without need of the Procuring Entity’s demand, with 

a new policy issued by a new insurance company acceptable to the Procuring 

Entity for any of the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 

committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 

engage in business or its authority to issue insurance policies 

cancelled; or  

(v) Where reasonable grounds exist that the insurer may not be 

able, fully and promptly, to fulfill its obligation under the 

insurance policy. 

16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the 

following conditions attend its implementation: 

16.2. Due to the Contractor’s fault and while the project is on-going, it has incurred 

negative slippage of fifteen percent (15%) or more in accordance with 

Presidential Decree 1870, regardless of whether or not previous warnings and 

notices have been issued for the Contractor to improve his performance; 

16.3. Due to its own fault and after this Contract time has expired, the Contractor 

incurs delay in the completion of the Work after this Contract has expired; or 

16.4. The Contractor: 

(a) abandons the contract Works, refuses or fails to comply with a valid 

instruction of the Procuring Entity or fails to proceed expeditiously and 

without delay despite a written notice by the Procuring Entity; 
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(b) does not actually have on the project Site the minimum essential 

equipment listed on the Bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 

(c) does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations under this 

Contract; 

(d) neglects or refuses to remove materials or to perform a new Work that 

has been rejected as defective or unsuitable; or 

(e) sub-lets any part of this Contract without approval by the Procuring 

Entity. 

16.5. All materials on the Site, Plant, Equipment, and Works shall be deemed to be 

the property of the Procuring Entity if this Contract is rescinded because of the 

Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any 

time for its convenience.  The Head of the Procuring Entity may terminate this 

Contract for the convenience of the Procuring Entity if he has determined the 

existence of conditions that make Project Implementation economically, 

financially or technically impractical and/or unnecessary, such as, but not 

limited to, fortuitous event(s) or changes in law and National Government 

policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other 

party causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

(a) The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and the 
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stoppage has not been authorized by the Procuring Entity’s 

Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay 

the progress of the Works, and the instruction is not withdrawn within 

twenty eight (28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is 

declared bankrupt or insolvent as determined with finality by a court of 

competent jurisdiction.  In this event, termination will be without 

compensation to the Contractor, provided that such termination will 

not prejudice or affect any right of action or remedy which has accrued 

or will accrue thereafter to the Procuring Entity and/or the Contractor.  

In the case of the Contractor's insolvency, any Contractor's Equipment 

which the Procuring Entity instructs in the notice is to be used until the 

completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not 

paid by the Procuring Entity to the Contractor within eighty four (84) 

days from the date of the Procuring Entity’s Representative’s 

certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to 

correct a particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Procuring Entity’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated damages 

can be paid, as defined in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the 

Contractor has engaged, before or during the implementation of the 

contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to, the 

following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB Clause 3.1(a), unless otherwise 

specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 

production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to 

impose the maximum civil, administrative and/or criminal penalties available 
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under the applicable law on individuals and organizations deemed to be 

involved with corrupt, fraudulent, or coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental 

breach to the Procuring Entity’s Representative  in order to terminate the 

existing contract for a cause other than those listed under GCC Clause 18.3, 

the Procuring Entity’s Representative shall decide whether the breach is 

fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of 

this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute 

ground(s) for termination as aforementioned, or upon its own initiative, 

the Procuring Entity shall, within a period of seven (7) calendar days, 

verify the existence of such ground(s) and cause the execution of a 

Verified Report, with all relevant evidence attached; 

(b) Upon recommendation by the Procuring Entity, the Head of the 

Procuring Entity shall terminate this Contract only by a written notice 

to the Contractor conveying the termination of this Contract. The 

notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) 

afore-mentioned, and a statement of the acts that constitute the 

ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this 

Contract should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice 

of Termination, the Contractor shall submit to the Head of the 

Procuring Entity a verified position paper stating why the contract 

should not be terminated.  If the Contractor fails to show cause after 

the lapse of the seven (7) day period, either by inaction or by default, 

the Head of the Procuring Entity shall issue an order terminating the 

contract;  
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(d) The Procuring Entity may, at anytime before receipt of the Bidder’s 

verified position paper described in item (c) above withdraw the Notice 

to Terminate if it is determined that certain items or works subject of 

the notice had been completed, delivered, or performed before the 

Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt 

of the verified position paper, the Head of the Procuring Entity shall 

decide whether or not to terminate this Contract.  It shall serve a 

written notice to the Contractor of its decision and, unless otherwise 

provided in the said notice, this Contract is deemed terminated from 

receipt of the Contractor of the notice of decision.  The termination 

shall only be based on the ground(s) stated in the Notice to Terminate; 

and 

(f) The Head of the Procuring Entity may create a Contract Termination 

Review Committee (CTRC) to assist him in the discharge of this 

function.  All decisions recommended by the CTRC shall be subject to 

the approval of the Head of the Procuring Entity. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition 

of additional administrative sanctions as the internal rules of the agency may 

provide and/or further criminal prosecution as provided by applicable laws, 

the procuring entity shall impose on contractors after the termination of the 

contract the penalty of suspension for one (1) year for the first offense, 

suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract 

implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 

mobilize and start work or performance within the specified period in 

the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the contractor 

to comply with any written lawful instruction of the procuring entity or 

its representative(s) pursuant to the implementation of the contract.  

For the procurement of infrastructure projects or consultancy contracts, 

lawful instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 

engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with 

approved plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from 

the project site of waste and excess materials, including broken 

pavement and excavated debris in accordance with approved 

plans and specifications and contract provisions; 
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(iv) Deployment of committed equipment, facilities, support staff 

and manpower; and 

(v) Renewal of the effectivity dates of the performance security 

after its expiration during the course of contract 

implementation. 

(c) Assignment and subcontracting of the contract or any part thereof or 

substitution of key personnel named in the proposal without prior 

written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or 

progress of work arising from his fault or negligence as reflected in the 

Constructor's Performance Evaluation System (“CPES”) rating sheet.  

In the absence of the CPES rating sheet, the existing performance 

monitoring system of the procuring entity shall be applied.  Any of the 

following acts by the  Contractor shall be construed as poor 

performance: 

(i) Negative slippage of 15% and above within the critical path of 

the project due entirely to the fault or negligence of the 

contractor; and 

(ii) Quality of materials and workmanship not complying with the 

approved specifications arising from the contractor's fault or 

negligence. 

(e) Willful or deliberate abandonment or non-performance of the project 

or contract by the contractor resulting to substantial breach thereof 

without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

20. Force Majeure, Release From Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” 

may be used interchangeably.  In this regard, a fortuitous event or force 

majeure shall be interpreted to mean an event which the Contractor could not 

have foreseen, or which though foreseen, was inevitable.  It shall not include 

ordinary unfavorable weather conditions; and any other cause the effects of 

which could have been avoided with the exercise of reasonable diligence by 

the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event 

entirely outside the control of either the Procuring Entity or the Contractor, the 

Procuring Entity’s Representative shall certify that this Contract has been 

discontinued.  The Contractor shall make the Site safe and stop work as 

quickly as possible after receiving this certificate and shall be paid for all 

works carried out before receiving it and for any Work carried out afterwards 

to which a commitment was made. 
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20.3. If the event continues for a period of eighty four (84) days, either party may 

then give notice of termination, which shall take effect twenty eight (28) days 

after the giving of the notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid 

balance of the value of the Works executed and of the materials and Plant 

reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 

20.5. The net balance due shall be paid or repaid within a reasonable time period 

from the time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the 

parties in connection  with the implementation of the contract covered by the 

Act and this IRR, the parties shall make every effort to resolve amicably such 

dispute or difference by mutual consultation. 

21.2. If the Contractor believes that a decision taken by the PROCURING 

ENTITY’s Representative was either outside the authority given to the 

PROCURING ENTITY’s Representative by this Contract or that the decision 

was wrongly taken, the decision shall be referred to the Arbiter indicated in 

the SCC within fourteen (14) days of the notification of the PROCURING 

ENTITY’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered 

by the R.A. 9184 and its IRR shall be submitted to arbitration in the 

Philippines according to the provisions of Republic Act No. 876, otherwise 

known as the “ Arbitration Law” and Republic Act 9285, otherwise known as 

the “Alternative Dispute Resolution Act of 2004”: Provided, however, That, 

disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of 

arbitration shall be incorporated as a provision in this Contract that will be 

executed pursuant to the provisions of the Act and its IRR: Provided, further, 

That, by mutual agreement, the parties may agree in writing to resort to other 

alternative modes of dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 
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(b) If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s 

Representative will decide contractual matters between the Procuring Entity 

and the Contractor in the role representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 

responsibilities to other people, except to the Arbiter, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

24. Approval of Drawings and Temporary Works by the Procuring 

Entity’s Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary 

Works, are subject to prior approval by the Procuring Entity’s Representative 

before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the 

Contractor’s responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s 

Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended 

Completion Date, the Procuring Entity’s Representative will obtain priced 

proposals for achieving the necessary acceleration from the Contractor.  If the 

Procuring Entity accepts these proposals, the Intended Completion Date will 

be adjusted accordingly and confirmed by both the Procuring Entity and the 

Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the 

Procuring Entity, they are incorporated in the Contract Price and treated as a 

Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion 

Date if a Variation is issued which makes it impossible for the Intended 

Completion Date to be achieved by the Contractor without taking steps to 

accelerate the remaining work, which would cause the Contractor to incur 
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additional costs.  No payment shall be made for any event which may warrant 

the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much 

to extend the Intended Completion Date within twenty one (21) days of the 

Contractor asking the Procuring Entity’s Representative for a decision thereto 

after fully submitting all supporting information.  If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing the new 

Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring 

Entity may instruct Variations, up to a maximum cumulative amount of ten 

percent (10%) of the original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall be 

used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates 

and to be agreed upon by both parties and approved by the Head of the 

Procuring Entity. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated 

in the SCC, the Dayworks rates in the Contractor’s Bid shall be used for small 

additional amounts of work only when the Procuring Entity’s Representative 

has given written instructions in advance for additional work to be paid for in 

that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Procuring Entity’s Representative.  Each completed 

form shall be verified and signed by the Procuring Entity’s Representative 

within two days of the work being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed 

Dayworks forms. 
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30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 

opportunity of specific likely future events or circumstances that may 

adversely affect the quality of the work, increase the Contract Price, or delay 

the execution of the Works.  The Procuring Entity’s Representative may 

require the Contractor to provide an estimate of the expected effect of the 

future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in 

making and considering proposals for how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the work and 

in carrying out any resulting instruction of the Procuring Entity’s 

Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the 

Procuring Entity’s Representative for approval a Program of Work showing 

the general methods, arrangements, order, and timing for all the activities in 

the Works. 

31.2. An update of the Program of Work shall the show the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the 

remaining work, including any changes to the sequence of the activities. 

31.3. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the PROCURING ENTITY’s Representative may 

withhold the amount stated in the SCC from the next payment certificate and 

continue to withhold this amount until the next payment after the date on 

which the overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work 

shall not alter the Contractor’s obligations.  The Contractor may revise the 

Program of Work and submit it to the Procuring Entity’s Representative again 

at any time.  A revised Program of Work shall show the effect of any approved 

Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the 

Procuring Entity’s Representative with an updated cash flow forecast.  The 

cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the 

Contractor. 
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32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the 

other to attend a Management Conference.  The Management Conference shall 

review the plans for remaining work and deal with matters raised in 

accordance with the early warning procedure. 

32.2. The Procuring Entity’s Representative shall record the business of 

Management Conferences and provide copies of the record to those attending 

the Conference and to the Procuring Entity.  The responsibility of the parties 

for actions to be taken shall be decided by the PROCURING ENTITY’s 

Representative either at the Management Conference or after the Management 

Conference and stated in writing to all who attended the Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, 

installation, testing, and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of 

Quantities for the particular item and is not more than twenty five percent 

(25%) of the original quantity, provided the aggregate changes for all items do 

not exceed ten percent (10%) of the Contract price, the Procuring Entity’s 

Representative shall make the necessary adjustments to allow for the changes 

subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall 

provide the Procuring Entity’s Representative with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during 

construction of the Work be entitled to examine, inspect, measure and test the 

materials and workmanship, and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a 

test not specified in the Specification to check whether any work has a defect 

and the test shows that it does, the Contractor shall pay for the test and any 

samples.  If there is no defect, the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect 

the Contractor’s accounts and records relating to the performance of the 

Contractor and to have them audited by auditors appointed by the Funding 

Source, if so required by the Funding Source. 
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35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of 

any defects before the end of the Defects Liability Period, which  is One (1) 

year from project completion up to final acceptance by the Procuring Entity’s.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified in the Procuring Entity’s 

Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the 

end of the Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the 

Procuring Entity considers that correction of a defect is not essential, he can 

request the Contractor to submit a quotation for the corresponding reduction in 

the Contract Price. If the Procuring Entity accepts the quotation, the 

corresponding change in the SCC is a Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days 

notice of his intention to use a third party to correct a Defect. If the Contractor 

does not correct the Defect himself within the period, the Procuring Entity 

may have the Defect corrected by the third party. The cost of the correction 

will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the 

Contractor will in no way relieve the Contractor of its liabilities and warranties 

under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which 

shall be submitted as a contract document, make an advance payment to the 

contractor in an amount not exceeding fifteen percent (15%) of the total 
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contract price, to be made in lump sum or, at the most two, installments 

according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and 

acceptance by the Procuring Entity of an irrevocable standby letter of credit of 

equivalent value from a commercial bank, a bank guarantee or a surety bond 

callable upon demand, issued by a surety or insurance company duly licensed 

by the Insurance Commission and confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to 

the percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument 

by the amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price 

as stipulated in the Conditions of Contract, subject to the maximum amount 

stated in SCC Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  

Such request for payment shall be verified and certified by the Procuring 

Entity’s Representative/Project Engineer.  Except as otherwise stipulated in 

the SCC, materials and equipment delivered on the site but not completely put 

in place shall not be included for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross 

amounts to be paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance 

payments and retention.  The Procuring Entity shall pay the Contractor the 

amounts certified by the Procuring Entity’s Representative within twenty eight 

(28) days from the date each certificate was issued.  No payment of interest for 

delayed payments and adjustments shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the 

Contractor provided that at least twenty percent (20%) of the work has been 

accomplished as certified by the Procuring Entity’s Representative. 
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40.5. Items of the Works for which a price of “0” (zero) has been entered will not be 

paid for by the Procuring Entity and shall be deemed covered by other rates 

and prices in the Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly 

statements of the estimated value of the work executed less the cumulative 

amount certified previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a 

previous certificate or reduce the proportion of any item previously certified in 

any certificate in the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an 

amount equal to a percentage thereof using the rate as specified in ITB Sub-

Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as 

the “retention money.”  Such retention shall be based on the total amount due 

to the Contractor prior to any deduction and shall be retained from every 

progress payment until fifty percent (50%) of the value of Works, as 

determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no 

additional retention shall be made; otherwise, the ten percent (10%) retention 

shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of 

the Works.  The Contractor may, however, request the substitution of the 

retention money for each progress billing with irrevocable standby letters of 

credit from a commercial bank, bank guarantees or surety bonds callable on 

demand, of amounts equivalent to the retention money substituted for and 

acceptable to the Procuring Entity, provided that the project is on schedule and 

is satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall 

be made.  Said irrevocable standby letters of credit, bank guarantees and/or 

surety bonds, to be posted in favor of the Government shall be valid for a 

duration to be determined by the concerned implementing office/agency or 
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Procuring Entity and will answer for the purpose for which the ten (10%) 

percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention 

money with an “on demand” Bank guarantee in a form acceptable to the 

Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any 

increase/decrease in quantities, including the introduction of new work items 

that are not included in the original contract or reclassification of work items 

that are either due to change of plans, design or alignment to suit actual field 

conditions resulting in disparity between the preconstruction plans used for 

purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after 

award of the contract, provided that the cumulative amount of the Variation 

Order does not exceed ten percent (10%) of the original project cost. The 

addition/deletion of Works should be within the general scope of the project as 

bid and awarded. The scope of works shall not be reduced so as to 

accommodate a positive Variation Order. A Variation Order may either be in 

the form of a Change Order or Extra Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any 

increase/decrease in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the 

introduction of new work necessary for the completion, improvement or 

protection of the project which were not included as items of Work in the 

original contract, such as, where there are subsurface or latent physical 

conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual 

nature differing materially from those ordinarily encountered and generally 

recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of 

another contract to be bid out if the works are separable from the original 

contract.  In exceptional cases where it is urgently necessary to complete the 

original scope of work, the Head of the Procuring Entity may authorize a 

positive Variation Order go beyond ten percent (10%) but not more than 

twenty percent (20%) of the original contract price, subject to the guidelines to 

be determined by the GPPB: Provided, however, That appropriate sanctions 

shall be imposed on the designer, consultant or official responsible for the 

original detailed engineering design which failed to consider the Variation 

Order beyond ten percent (10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 

calendar days after such work has been commenced or after the circumstances 

leading to such condition(s) leading to the extra cost, and within twenty-eight 

(28) calendar days deliver a written communication giving full and detailed 
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particulars of any extra cost in order that it may be investigated at that time. 

Failure to provide either of such notices in the time stipulated shall constitute a 

waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

(a) If the Procuring Entity’s representative/Project Engineer believes that a 

Change Order or Extra Work Order should be issued, he shall prepare 

the proposed Order accompanied with the notices submitted by the 

Contractor, the plans therefore, his computations as to the quantities of 

the additional works involved per item indicating the specific stations 

where such works are needed, the date of his inspections and 

investigations thereon, and the log book thereof, and a detailed 

estimate of the unit cost of such items of work, together with his 

justifications for the need of such Change Order or Extra Work Order, 

and shall submit the same to the Head of the Procuring Entity for 

approval. 

(b) The Head of the Procuring Entity or his duly authorized representative, 

upon receipt of the proposed Change Order or Extra Work Order shall 

immediately instruct the technical staff of the Procuring Entity’s to 

conduct an on-the-spot investigation to verify the need for the Work to 

be prosecuted. A report of such verification shall be submitted directly 

to the Head of the Procuring Entity or his duly authorized 

representative. 

(c) The, Head of the Procuring Entity or his duly authorized 

representative, after being satisfied that such Change Order or Extra 

Work Order is justified and necessary, shall review the estimated 

quantities and prices and forward the proposal with the supporting 

documentation to the Head of Procuring Entity for consideration. 

(d) If, after review of the plans, quantities and estimated unit cost of the 

items of work involved, the proper office of the procuring entity 

empowered to review and evaluate Change Orders or Extra Work 

Orders recommends approval thereof, Head of the Procuring Entity or 

his duly authorized representative, believing the Change Order or Extra 

Work Order to be in order, shall approve the same. 

(e) The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Head of the Procuring Entity 

concerned shall not exceed thirty (30) calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 

fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 
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45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or 

partly by written order for such period as may be deemed necessary, due to 

force majeure or any fortuitous events or for failure on the part of the 

Contractor to correct bad conditions which are unsafe for workers or for the 

general public, to carry out valid orders given by the Procuring Entity or to 

perform any provisions of the contract, or due to adjustment of plans to suit 

field conditions as found necessary during construction. The Contractor shall 

immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to 

suspend work operation on any or all projects/activities along the critical path 

of activities after fifteen (15) calendar days from date of receipt of written 

notice from the Contractor to the district engineer/regional director/consultant 

or equivalent official, as the case may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor from 

performing work in accordance with the approved construction 

schedule. 

(b) Requisite construction plans which must be owner-furnished are not 

issued to the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in writing 

by the Philippine National Police (PNP) station which has 

responsibility over the affected area and confirmed by the Department 

of Interior and Local Government (DILG) Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in the 

contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond 

forty-five (45) calendar days from the time the Contractor’s claim has 

been certified to by the procuring entity’s authorized representative 

that the documents are complete unless there are justifiable reasons 

thereof which shall be communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, 

which is not due to any fault of the Contractor, the elapsed time between the 

effective order of suspending operation and the order to resume work shall be 

allowed the Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Procuring Entity’s Representative shall issue a certificate 

for the value of the work done and Materials ordered less advance payments 

received up to the date of the issue of the certificate and less the percentage to 
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apply to the value of the work not completed, as indicated in the SCC. 

Additional Liquidated Damages shall not apply.  If the total amount due to the 

Procuring Entity exceeds any payment due to the Contractor, the difference 

shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because 

of a fundamental breach of Contract by the Procuring Entity, the Procuring 

Entity’s Representative shall issue a certificate for the value of the work done, 

Materials ordered, the reasonable cost of removal of Equipment, repatriation 

of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from 

the notice of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the 

Procuring Entity shall promptly return the Performance Security to the 

Contractor. 

47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special 

circumstances of any kind whatsoever occur such as to fairly entitle the 

contractor to an extension of contract time, the Procuring Entity shall 

determine the amount of such extension; provided that the Procuring Entity is 

not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty 

(30) calendar days after such work has been commenced or after the 

circumstances leading to such claim have arisen, delivered to the Procuring 

Entity notices in order that it could have investigated them at that time. Failure 

to provide such notice shall constitute a waiver by the Contractor of any claim. 

Upon receipt of full and detailed particulars, the Procuring Entity shall 

examine the facts and extent of the delay and shall extend the contract time 

completing the contract work when, in the Procuring Entity’s opinion, the 

findings of facts justify an extension. 

47.2. No extension of contract time shall be granted the Contractor due to (a) 

ordinary unfavorable weather conditions and (b) inexcusable failure or 

negligence of Contractor to provide the required equipment, supplies or 

materials. 

47.3. Extension of contract time may be granted only when the affected activities 

fall within the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to 

support the request for extension was already considered in the determination 

of the original contract time during the conduct of detailed engineering and in 

the preparation of the contract documents as agreed upon by the parties before 

contract perfection. 
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47.5. Extension of contract time shall be granted for rainy/unworkable days 

considered unfavorable for the prosecution of the works at the site, based on 

the actual conditions obtained at the site, in excess of the number of 

rainy/unworkable days pre-determined by the Procuring Entity in relation to 

the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before 

contract perfection, and/or for equivalent period of delay due to major 

calamities such as exceptionally destructive typhoons, floods and earthquakes, 

and epidemics, and for causes such as non-delivery on time of materials, 

working drawings, or written information to be furnished by the Procuring 

Entity, non-acquisition of permit to enter private properties within the right-of-

way resulting in complete paralyzation of construction activities, and other 

meritorious causes as determined by the Procuring Entity’s Representative and 

approved by the Head of the Procuring Entity. Shortage of construction 

materials, general labor strikes, and peace and order problems that disrupt 

construction operations through no fault of the Contractor may be considered 

as additional grounds for extension of contract time provided they are publicly 

felt and certified by appropriate government agencies such as DTI, DOLE, 

DILG, and DND, among others. The written consent of bondsmen must be 

attached to any request of the Contractor for extension of contract time and 

submitted to the Procuring Entity for consideration and the validity of the 

Performance Security shall be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price adjustment shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GOP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the SCC, or they do not receive the Procuring Entity’s 
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Representative’s approval, the Procuring Entity’s Representative shall 

withhold the amount stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 



 

 

Special Conditions of Contract 

GCC Clause  

1.16 The Intended Completion Date is 90 calendar days from the date of 

acceptance of the Notice to Proceed. 

1.21 The Procuring Entity is Metals Industry Research and Development 

Center 

1.22 The Procuring Entity’s Representative is_______________. 

1.23 The Site is located at MIRDC COMPOUND, BICUTAN, TAGUIG 

CITY defined in drawings No.  _____ 

 

1.27 The Start Date is the date agreed upon during the pre-construction 

meeting but no later than 7 days from issuance of the Notice to Proceed. 

1.30 The Works consist of General requirements as provided in the Technical 

Components (TOR) and the Bill of Quantities. 

2.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

5.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor should not be later than the start date. 

6.5 The Contractor shall employ the following Key Personnel:   

 

7.4(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 No further instructions. 

12.3 No further instructions. 

12.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 



 

 

and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

13 All partners to the joint venture shall be jointly and severally liable to the 

Procuring Entity 

18.3(h)(i) No further instructions. 

21.2 No further instructions. 

29.1 Day works are applicable at the rate shown in the Contractor’s original 

Bid. 

31.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within one (1) day of delivery of the Letter of 

Acceptance. 

31.3 No further instructions 

34.3 The Funding Source is the Government of the Philippines.  

39.1 The amount of the advance payment/Mobilization Fee is 15% of the 

ABC to be given after submission of request letter and Bank Guarantee 

for the same amount asked. 

40.1 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

51.1 No further instructions. 

The date by which “as built” drawings and certificate of occupancy are 

required by the processing of last payment. 

51.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

_______________. 

 

 

 

 

 

 

 

 

 



 

 

 

Republic of the Philippines 

Department of Science and Technology 

METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER 

Gen. Santos Ave., Bicutan, Taguig, Metro Manila 

 

TERMS OF REFERENCE 

 

“SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT AND TECHNICAL 

SUPERVISION FOR THE RENOVATION OF GOLD BUILDING BASEMENT AREA 

AND SILVER AUDITORIUM PHASE III”. 

 

1. BACKGROUND 

 

As part of the on-going upgrading works of Gold Building (formerly Laboratories and 

Admin. Building) to help establish a venue with more conducive environment for trainings 

and forums which shall support MIRDC personnel in working for the attainment of 

MIRDC’s objectives and mandate, it is proposed to have the respective offices and 

laboratories of Gold building to undergo renovation. 

 

Also, to help realize its mandate and vision, MIRDC has upgraded its facilities and 

acquired advanced or state-of-the-art equipment. These facilities support manufacturing 

resurgence and make enabling technology-based processes available to more industries. 

With the upgrading and renovation of facilities, it is expected that more customers shall 

avail of the Center’s services.  Thus, renovation of gold building offices and laboratories 

shall enable MIRDC to better serve its stakeholders and continue attaining customer 

satisfaction.   

 

2. PROJECT DESCRIPTION AND OBJETIVES 

 

2.1 Project Name 

“Supply of Labor, Materials, Tools, Equipment and Technical Supervision 

for the Renovation of Gold building Basement Area and Silver Auditorium Phase 

III.” 

2.2 Renovate the offices and laboratories of the Gold building as per 

approved plans and specifications.  

     

3. Scope of works 

 

3.1 Pre-Construction meeting 



 

 

 

3.1.1 A Notice to the Public shall be posted on the construction/renovation 

site on a tarpaulin sign board suitably framed for outdoor display at 

the project location, and shall be posted as soon as the award has 

been made. The tarpaulin shall have the following specifications. 

 

 

Tarpaulin, white 8ft x 8ft 

Resolution: 70 dpi 

Font: Helvetica 

Font size:  Main Information – 3” 

Sub-Information – 1” 

Font Color: Black 

 

And in the following format: 

 

 

Name of Agency 

Business Address 

Project:___________________                                      Cost:____________________ 

Location: __________________                                           Fund Source/s:____________ 

 

Implementing Agency/ies:________________ 

Development Partner/s:__________________ 

Contractor/Supplier:_____________________ 

Brief Description of Project:_______________ 

Project Details: 

Project Date Project Status

Duration Started Target Percentage As of Cost Date Remarks

Date of          of (Date) Incurred Completed

Completion Completion to Date

For particulars or complaints about this project, please contact the Regional Office or 

Cluster which has jurisdiction on this project: 



 

 

 COA Regional Office No./Cluster:________________ 

 Address:____________________________________ 

 Contact No. ______________ or Text COA Citizen’s Desk at 0915-5391957 

 

3.1.2 Mobilize a construction team to implement the approved plans and    

specifications 

3.1.3 CONTRACTOR shall submit the project work plan/PERT-CPM consisting of 

the specific work activities to the MIRDC technical working group of the project. 

 

3.1.4 CONTRACTOR shall submit construction methodology prior to the 

construction activity.  

 

3.1.5 CONTRACTOR shall prepare, secure, submit, process all necessary 

documents (building permits, clearance, plans, etc.) and payment of all assessed 

fees and other incidental expenses related thereto as may be required by the Local 

Government Unit, Utility Firms and Regulating Agencies. 

3.1.6 The applicable permits should have been filed with the relevant LGU/Agency 

before the 1st Billing will be processed.  

3.1.7 The contractor and MIRDC TWG shall conduct a pre-construction meeting to 

discuss details and concerns before the start of the project. 

 

3.2  Renovation of Offices, Laboratories and Silver Auditorium of Gold building: 

Implementation of   approved plans and specification 

3.2.1  Fabrication and installation of partitions in specific rooms, offices and laboratories, 

also to include plastering and repainting of existing walls, fabrication and 

installation of hardiflex board on a metal stud in a specific area as specified in BOQ 

and renovation of Gold building Plan/Layout.  

3.2.2   Dismantling of existing tiles and replacement of 600x600mm homogeneous floor tiles 

and repainting of specific offices/laboratories with rubberized paints specified in BOQ 

and renovation of Gold building Plan/layout.  

 

3.2.3 Replacement of ceiling in specific areas using moisture resistant gypsum board on a 

standard metal furrings painted finished as reflected in renovation Plan/Layout 

 

3.2.4 Supply and installation of doors, windows, and sink in specific areas as specified in 

BOQ and renovation of Gold building Plan/layout.  

 

3.2.5 Electrical works include supply and installation of lightings, power outlet, panel 

board, breakers, and electrical lines in specific areas as specified in BOQ and 

renovation of Gold building Plan/layout.  

 



 

 

3.2.6 Provision of emergency circuits/ lines for lighting and power outlets in specific areas. 

 

3.2.7 Supply, installation and roughing-in of auxiliary lines for telephone and data in an 

areas as specified in BOQ and renovation of Gold building Plan/layout. Cabling 

works will be from the Server area to respective offices where outlets shall be located. 

Server area is at FAD-HR at ground floor.  

 

3.2.8 Supply and installation of Fire alarm system, to be connected to the Fire Alarm Panel 

at Gold building ground floor hallway, Refer to the Fire Protection Layout/Plan for 

the location and no. of units of Smoke Detectors, Fire Alarm Annunciator, Strobe 

Light and manual pull alarm station.   

 

3.2.9 Contractor to replace panel board and circuit breakers to include relocation to its new 

identified location.  

 

3.2.10 All electrical and auxiliary works shall conform to the Electrical and Auxiliary 

layout/Plan and latest edition of the Philippine Electrical Code.  

 

3.2.11 Plumbing works to include supply and installation of plumbing fixtures such as 

kitchen sink, faucets, water lines, sanitary and drain lines in specific areas as specified 

in BOQ and renovation of Gold building Plan/layout.  

 

3.2.12 Supply and installation of sprinkler system as reflected in a Layout/plan. Use 1 inch. 

diameter schedule 40 G.I. pipe for branch lines. Provide hangers and restraints for the 

entire piping system and primed painted with enamel. 

 

3.2.13 Contractor to supply Split type, Inverter ACU complete with piping, electrical and 

mechanical accessories at Silver Auditorium as reflected in renovation plan/layout 

and BOQ. 

 

3.2.14 Provide and install sound proof folding partition and Audio/Video system components 

at Silver Auditorium, as shown in the BOQ and drawing/plan layout. 

 

3.2.15 Contractor to do repair, restoration and improvement of all affected areas over the 

course of the project.  

 

3.2.16 Contractor to include auditorium control room and pantry area as reflected in 

renovation plan/layout, such as dismantling of affected walls and ceiling.  

 

3.2.17 Contractor to repair and water proof the existing slab at grid A-C to 1-2 with concrete 

epoxy, subject for testing.  

 

3.2.18 Contractor to repair and provide air space wall design at Multi-purpose area as 

reflected in renovation plan/layout. 

 

3.2.19 Contractor to provide and construct concrete basin at mechanical area, also exhaust 

pipings and blower at X-ray room as reflected in renovation plan/layout.  

 

 



 

 

3.3. Supervision and monitoring during construction 

 

3.3.1 Contractor to submit list of personnel that will be involved before the construction 

begins. (Any changes in the list of the personnel shall be submitted also to concerned 

MIRDC personnel). 

3.3.2 Report to the Technical Working Group of the project the accomplishments of the 

contractor during construction. A representative engineer from MIRDC shall monitor 

the progress of the project. 

 

4. Staffing  

 

4.1 The Contractor shall provide key staff for but not limited to the following positions 

on a full time or part time basis during preparation of design and actual 

construction: 

 

a. Structural Engineer/Civil Engineer  

b. Electrical Engineer and 

c. Safety Officer 

4.2  Contractor shall coordinate closely with the MIRDC-TWG during the actual 

construction. 

 

5. Safety Enclosures and provision for material handling  

 

5.1  Provide safety nets (enclosures, shielding, coverings, warning device, keep-off limits 

signs, etc.) at the start of the project to ensure protection of the general public, 

preservation of property against falling debris, paint droplets and/or spillage of the 

painting materials or the like. 

 

5.2 Provide a debris chute system for proper disposal of waste materials. 

 

5.3 CONTRACTOR personnel are not allowed to loiter and use the comfort rooms 

located inside the Gold Building. Ensure cleanliness along the hallway leading to the 

nearby offices at all times.  

 

5.4  Contractor shall provide for their own safety and security.  

5.5  Contractor shall store his materials, equipment and tools in one place at the Center.     

The area shall be coordinated with MIRDC. Any damage thereto or to the 

surrounding area arising from any accident, paint spills, etc. shall be repaired and/or 

restored to its original condition. Likewise, extra care should be exercise in the 

storage of hazardous chemicals (paints, thinner, lacquers, oil, solvents, etc.) in order 

to avoid accident, explosion and/or fires. Oily rags, solvent-soaked foams, paint 

brushes and rollers shall be kept in metal containers tightly sealed and shall be 

cleaned and/or removed from the job site at the end of every working day. 



 

 

 

5.6      MIRDC’s safety officer shall be allowed to inspect the area at all times to ensure       

compliance with safety requirements. 

 

6. Submittals 

 

The Contractor shall submit the following in 30 days after completion of the project. 

6.1    Five (5) sets of complete as-built plans (architectural, structural and electrical) 

 

6.2    Submission of Electronic file for the As-built plans to be placed in a CD  

 

6.3   Other technical documents and attachments necessary for building permit application. 

 

7. Time Schedule 

 

The overall time frame for the Project is Ninety (90) Calendar days from the date of 

acceptance of the Notice to Proceed (NTP).   

 

 

8. Approved Budget Cost   

 

We offer to undertake the infrastructure project for a total sum of nine Five Million Six 

Hundred Ninety Two Thousand Eight Hundred Ninety Three and Eighty One Centavos 

(Php5,692,893.81), inclusive of VAT.  

 

9. TERMS OF PAYMENT 

 

The proposed manner of payment shall be as follows:  

 

a. Mobilization Fee 

 

The CONTRACTOR shall, upon written request shall be allowed to collect mobilization 

fee in an amount not exceeding fifteen percent (15%) of the total contract price. 

 

The mobilization fee shall be made only upon submission to and acceptance by the MIRDC 

of an irrevocable standby letter of credit of equivalent value from a commercial bank, a 

bank guarantee or a surety bond callable upon demand, issued by a surety or insurance 

company duly licensed by the Insurance Commission. 

 



 

 

CONTRACTOR shall repay the mobilization fee by deducting an amount equal to the 

percentage of the total contract price used for the advance payment from each progress 

payment until the mobilization fee is fully liquidated. 

 

b. Progress Payment 

Progress Billing shall be made with the following scheme based on the actual computed 

area of accomplishment: 

 

Progress Billing Date Percentage of Claim 

First Billing Upon completing 

20% of the project 

20% of Project, assessed, 

verified & certified by 

MIRDC 

Second Billing 30 days after first 

billing 

Actual works accomplished as 

assessed, verified & certified 

by MIRDC 

Third Billing 60 days after first 

billing 

Actual works accomplished as 

assessed, verified & certified 

by MIRDC 

 

Final Billing  100% Accomplishment of  

Project as assessed, verified & 

certified by MIRDC 

 

c. All progress billings shall be supported by a Statement of Work 

Accomplishment which shall be validated by MIRDC and the 

consultant/designer. 

 

d. All payments made to the CONTRACTOR shall be subjected to the required 

two percent (2%) Expanded Withholding Tax (EWT), five percent (5%) Final 

Withholding Tax on Government Money Payments (GMP), and ten percent 

(10%) retention fee from every Progress Billing. 

 

e. Retention Money 

The total retention fee shall be released one year upon issuance of the Certificate of Final 

Acceptance and submission of a warranty bond. 

 

 

 

 

 

 

 

 



 

 

Prepared by:  

 

Sgd. 

REYNALDO O. BAYOT 

Engineer II, FAD-AGSS 

 

Sgd. 

ERIC C. CALANNO 

Engineer III, FAD – AGSS 

 

 

Noted by:  

 

Sgd. 

AUREA T. MOTAS 

Chief, FAD  

 

 

 

Approved by:  

 

Sgd. 

ROBERT O. DIZON 

Executive Director 

 

 

 

 

 

 



 

 

Section VI. Specifications 

 

 

“ANNEX B” 

DETAILED COST ESTIMATE 

DERIVATION OF UNIT COST Unit Cost   

Quantity   

Item of Work          : 

 

Item No.                 : 
 

Work Description    : 

 

DESCRIPTION UNIT QUANTITY UNIT COST AMOUNT 

I. MATERIAL COST 

 

 
 

 

 

    

TOTAL OF MATERIAL COST  

II. LABOR COST: 

 

 

 
 

 

 
 

    

III. EQUIPMENT COST: 

 

 
 

 

 

 
 

   

TOTAL OF LABOR AND EQUIPMENT  

TOTAL OF A (Estimated Direct Cost, EDC)  

Plus  

B. Indirect Cost/Mark-Ups: 
Overhead, Contingencies and Misc. (OCM) 

Profit 

TOTAL OF B 

Plus 
C. Value added Tax (VAT) (12% of A & B) 

 

 

TOTAL COST OF WORK ITEM 

 

 
TOTAL UNIT COST (Total Cost of Work Item/ Quantity) 

 



 

 

 

Section VII. Drawings 

Please refer to drawing/Plans to be given during pre-bid conference.
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Section VIII. Bill of Quantities 
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Section IX. Bidding Forms 
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Bid Form 

 

Date:  _______________________  

IAEB1 N
o
:  __________________  

 

To:  [name and address of PROCURING ENTITY] 

Address: [insert address] 

 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract [insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 

Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered in item (d) below is: [insert 

information]; 

The discounts offered and the methodology for their application are: [insert 

information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of the 

Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 

than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 

part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a formal 

Contract is prepared and executed; and 

                                                

1 If ADB, JICA and WB funded projects, use IFB. 
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(i) We understand that you are not bound to accept the Lowest Evaluated Bid or any other 

Bid that you may receive. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] 

between [name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and 

[name and address of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and 

identification number of contract] (hereinafter called “the Works”) and the Entity has 

accepted the Bid for [insert the amount in specified currency in numbers and words] by the 

Contractor for the execution and completion of such Works and the remedying of any defects 

therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

2. The following documents shall be attached, deemed to form, and be read and 

construed as part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 

(c) Specifications; 

(d) Invitation to Apply for Eligibility and to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 

Bidder’s bidding envelopes, as annexes; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Credit line issued by a licensed bank, if any; 

(l) Notice of Award of Contract and the Bidder’s conforme thereto; 

(m) Other contract documents that may be required by existing laws and/or 

the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to 

execute and complete the Works and remedy any defects therein in conformity 

with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects wherein, 
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the Contract Price or such other sum as may become payable under the 

provisions of this Contract at the times and in the manner prescribed by this 

Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first before written. 

Signed, sealed, delivered by   the   (for the Entity) 

Signed, sealed, delivered by   the   (forthe  Contractor). 

Binding Signature of PROCURING ENTITY  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be 

attached with this agreement] 

 

 



 

 

Omnibus Sworn Statement 

 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 

 

A F F I D A V I T  

 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address 

of Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that: 

 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor of [Name of Bidder] with office 

address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized 

and designated representative of [Name of Bidder] with office address at [address of 

Bidder]; 

 

2. Select one, delete the other: 

 

If a sole proprietorship: As the owner and sole proprietor of [Name of Bidder], I have 

full power and authority to do, execute and perform any and all acts necessary to 

represent it in the bidding for [Name of the Project] of the [Name of the Procuring 

Entity]; 

 

If a partnership, corporation, cooperative, or joint venture: I am granted full power 

and authority to do, execute and perform any and all acts necessary and/or to 

represent the [Name of Bidder] in the bidding as shown in the attached [state title of 

attached document showing proof of authorization (e.g., duly notarized Secretary’s 

Certificate issued by the corporation or the members of the joint venture)]; 

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of 

the Philippines or any of its agencies, offices, corporations, or Local Government 

Units, foreign government/foreign or international financing institution whose 

blacklisting rules have been recognized by the Government Procurement Policy 

Board; 

 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct; 

 

5. [Name of Bidder] is authorizing the Head of the Metals Industry Research and 

Development Center or its duly authorized representative(s) to verify all the 

documents submitted; 

6. Select one, delete the rest: 



 

 

 

If a sole proprietorship: I am not related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 

 

If a partnership or cooperative: None of the officers and members of [Name of 

Bidder] is related to the Head of the Procuring Entity, members of the Bids and 

Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, 

the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree; 

 

If a corporation or joint venture: None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 

and the BAC Secretariat, the head of the Project Management Office or the end-user 

unit, and the project consultants by consanguinity or affinity up to the third civil 

degree; 

 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 

Bidder: 

 

a) Carefully examine all of the Bidding Documents; 

 

b) Acknowledge all conditions, local or otherwise, affecting the implementation of 

the Contract; 

 

c) Made an estimate of the facilities available and needed for the contract to be bid, 

if any; and 

 

d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, 

fee, or any form of consideration, pecuniary or otherwise, to any person or official, 

personnel or representative of the government in relation to any procurement project 

or activity. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 

 

 

      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 

 

[JURAT] 



 

 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

BID-SECURING DECLARATION 

 

Invitation to Bid:  [Insert reference number] 

 

To: [Insert name and address of the Procuring Entity]  

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract 

with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines 

on the Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written 

demand by the procuring entity for the commission of acts resulting to the enforcement of the 

bid securing declaration under Sections 23.1 (b), 34.2, 40.1 and 69.1, except 69.1 (f), of the 

IRR of RA 9184; without prejudice to other legal action the government may undertake. 

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 

(a) Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request; 

 

(b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver 

to avail of said right;  

 

(c) I am/we are declared as the bidder with the Lowest Calculated and Responsive 

Bid/Highest Rated and Responsive Bid4, and I/we have furnished the performance security 

and signed the Contract.  

 

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

 

[Insert Name of Bidder’s Authorized Representative] 

[Insert signatory’s legal capacity] 

Affiant 

 

 

 

 



 

 

 SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

______ and his/her Community Tax Certificate No. _______ issued on ______ at ______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

Doc. No. ___  

Page No. ___  

Book No. ___  

Series of ____. 

 

  

 



 

 

Bank Guarantee Form for Advance Payment 

 

 

 

To:  [name and address of PROCURING ENTITY] 

[name of Contract] 

 

Gentlemen and/or Ladies: 

 

In accordance with the payment provision included in the Special Conditions of Contract, 

which amends Clause 10 of the General Conditions of Contract to provide for advance 

payment, [name and address of Supplier] (hereinafter called the “Supplier”) shall deposit 

with the PROCURING ENTITY a bank guarantee to guarantee its proper and faithful 

performance under the said Clause of the Contract in an amount of [amount of guarantee in 

figures and words]. 

 

We, the [bank or financial institution], as instructed by the Supplier, agree unconditionally 

and irrevocably to guarantee as primary obligator and not as surety merely, the payment to 

the PROCURING ENTITY on its first demand without whatsoever right of objection on our 

part and without its first claim to the Supplier, in the amount not exceeding [amount of 

guarantee in figures and words]. 

 

We further agree that no change or addition to or other modification of the terms of the 

Contract to be performed thereunder or of any of the Contract documents which may be made 

between the PROCURING ENTITY and the Supplier, shall in any way release us from any 

liability under this guarantee, and we hereby waive notice of any such change, addition, or 

modification. 

 

This guarantee shall remain valid and in full effect from the date of the advance payment 

received by the Supplier under the Contract until [date]. 

 

Yours truly, 

 

Signature and seal of the Guarantors 

 

  

[name of bank or financial institution] 

 

  

[address] 

 

  

[date] 

 

 

 

 



 

 

 
 

 

 


