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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies,
departments, bureaus, offices, or instrumentalities of the government, including government-
owned and/or -controlled corporations, government financial institutions, state universities
and colleges, local government units, and autonomous regional government. The procedures
and practices presented in this document have been developed through broad experience, and
are for mandatory use in projects that are financed in whole or in part by the Government of
the Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations
(IRR) of Republic Act (RA) No. 9184,

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the
obligations, duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should
contain neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents
as to the names of the Project, Contract, and Procuring Entity, in addition to
date of issue.



Modifications for specific Procurement Project details should be provided in
the Special Conditions of Contract as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the Bid Data Sheet or Special Conditions of Contract, these terms
shall be printed in bold typeface on Sections | (Instructions to Bidders) and |11
(General Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI - Consumer Price Index.



DOLE — Department of Labor and Employment.
DTI1 — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.



SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance
with Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of
bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The 1B should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant
information in the Bid Data Sheet.




Metals Industry Research and Development Center

1. The Metals Industry Research Development Center, through the Locally
Funded Project for infra project- intends to apply the sum of Seven Million
Three Hundred Sixty Two Thousand Seven Hundred Seventy Eight Pesos
and Thirty Nine Centavos (Php7,362,778.39) being the Approved Budget for
the Contract (ABC) to payments under the contract for SUPPLY OF LABOR,
MATERIALS, TOOLS, EQUIPMENT AND TECHNICAL SUPERVISION FOR
THE RETROFITTING AND RENOVATION OF THE ADVANCED
MANUFACTURING CENTER (AMCEN) ANNEX BUILDING and the Project
Identification Number is 21080769. Bids received in excess of the ABC shall
be automatically rejected at bid opening.

2. The Metals Industry Research Development Center now invites bids for the above
Procurement Project. Completion of the Works is required Ninety (90) calendar days.
Bidders should have completed a contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents, particularly, in Section I
(Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from Ms. Grace B. Opon or Ms.
Kristine A. Gealan, BAC Secretariat, DOST-MIRDC and inspect the Bidding
Documents at the address given below from 7:00AM to4:00PM.

5. A complete set of Bidding Documents may be acquired by interested bidders on
August 25, 2021, 1:30 P.M. from given address and website/s below and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Seven Thousand Four Hundred
Pesos (PhP7,400.00). The Procuring Entity shall allow the bidder to present its proof
of payment for the fees in person or through electronic means.

6. The Metals Industry Research and Development Center will hold a Pre-Bid
Conference’ on August 25, 2021, 1:30 P.M. through
videoconferencing/webcasting via Zoom

JoinZoomMeeting
https://us02web.zoom.us/j/81498757494?pwd=dTdiZDYyTi9acDIwd2Rw
OEM5VGxwZz09

Meeting ID: 814 9875 7494 Passcode: 746451 Join our Cloud HD Video
Meeting
us02web.zoom.ustps://us02web.zoom.us/j/82567151829?pwd=Q1IKcWNPZE
ZxTzhLSDRNQUtPbKFYQTO09

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.

9


https://l.facebook.com/l.php?u=https%3A%2F%2Fus02web.zoom.us%2Fj%2F81498757494%3Fpwd%3DdTdiZDYyTi9acDlwd2RwOEM5VGxwZz09%26fbclid%3DIwAR3K1yMpxWmgrrefV1qGCw9u6taw1xm4F8C1L3HJr5dc4XPgJHy1H9oF1kw&h=AT0uSEdkGVG_3gGBjBmwE6HgZvfhvoeZDN4q4IXzkPW5lXBg_ckg9bzieFiWwV9Cos4oaiIAuhRROwputasXyDxQ72t0NDz3t8apc-W-okbJZSycZR2PsKv7qMk_DDmjj9CD
https://l.facebook.com/l.php?u=https%3A%2F%2Fus02web.zoom.us%2Fj%2F81498757494%3Fpwd%3DdTdiZDYyTi9acDlwd2RwOEM5VGxwZz09%26fbclid%3DIwAR3K1yMpxWmgrrefV1qGCw9u6taw1xm4F8C1L3HJr5dc4XPgJHy1H9oF1kw&h=AT0uSEdkGVG_3gGBjBmwE6HgZvfhvoeZDN4q4IXzkPW5lXBg_ckg9bzieFiWwV9Cos4oaiIAuhRROwputasXyDxQ72t0NDz3t8apc-W-okbJZSycZR2PsKv7qMk_DDmjj9CD

11.

12.

7. which shall be open to prospective bidders.

Bids must be duly received by the BAC Secretariat through: (i) manual submission at
the office address as indicated below, on or before September 7, 2021, 9:00AM. Late
bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

10. Bid opening shall be on September 7, 2021, 9:00AM at the given address
below Mercury Conference Room, 3™ Floor, MIRDC Gold Building, MIRDC
Compound, Bicutan, Taguig City and/or through Zoom

Bids will be opened in the presence of the bidders’ representative who choose to
attend the activity.

The Bidders shall submit Four (4) sets of their Eligibility/Technical Documents and
Financial Documents which are contained in two separately sealed envelopes,
properly marked. All Four (4) sets will be wrapped together by a manila paper,
properly marked, signed and sealed. For walked in participant, only one (1)
representative per bidder is allowed.

The Metals Industry Research and Development Center reserves the right to reject
any and all bids, declare a failure of bidding, or not award the contract at any time
prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby
incurring any liability to the affected bidder or bidders.

For further information, please refer to:

Sgd.

Ms. MERCEDITA G. ABUTAL

BAC Chairperson

Metals Industry Research and Development Center
bac@mirdc.dost.gov.ph

Tel. No. 837-0431 local 450

Fax No. 839-1721
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https://l.facebook.com/l.php?u=https%3A%2F%2Fus02web.zoom.us%2Fj%2F81498757494%3Fpwd%3DdTdiZDYyTi9acDlwd2RwOEM5VGxwZz09%26fbclid%3DIwAR3K1yMpxWmgrrefV1qGCw9u6taw1xm4F8C1L3HJr5dc4XPgJHy1H9oF1kw&h=AT0uSEdkGVG_3gGBjBmwE6HgZvfhvoeZDN4q4IXzkPW5lXBg_ckg9bzieFiWwV9Cos4oaiIAuhRROwputasXyDxQ72t0NDz3t8apc-W-okbJZSycZR2PsKv7qMk_DDmjj9CD
https://l.facebook.com/l.php?u=https%3A%2F%2Fus02web.zoom.us%2Fj%2F81498757494%3Fpwd%3DdTdiZDYyTi9acDlwd2RwOEM5VGxwZz09%26fbclid%3DIwAR3K1yMpxWmgrrefV1qGCw9u6taw1xm4F8C1L3HJr5dc4XPgJHy1H9oF1kw&h=AT0uSEdkGVG_3gGBjBmwE6HgZvfhvoeZDN4q4IXzkPW5lXBg_ckg9bzieFiWwV9Cos4oaiIAuhRROwputasXyDxQ72t0NDz3t8apc-W-okbJZSycZR2PsKv7qMk_DDmjj9CD

13. You may visit the following websites:

For downloading of Bidding Documents: www.mirdc.dost.gov.ph

Approved for Posting:

Sgd.
Engr. Robert O. Dizon
Executive Director

Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entity, Metals Industry Research and Development Center invites Bids
for the as stated in the ITB, with Project Identification Number as stated in the ITB.

[Note: The Project Identification Number is assigned by the Procuring Entity based
on its own coding scheme and is not the same as the PhilGEPS reference number,
which is generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for as stated in the
ITB in the amount of as stated in the ITB.

2.2.  The source of funding is:

As stated in the ITB paragraph number one (1).

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

12



The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the location and the nature of the work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric
power and access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work and examine all
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the contract. They
or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the
UN.

Subcontracts
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10.

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is allowed. The portions of Project and the maximum
percentage allowed to be subcontracted are indicated in the BDS,
which shall not exceed fifty percent (50%) of the contracted Works.

7.1.  [If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the
documentary requirements of the subcontractor(s) complying with the
eligibility criterial stated in ITB Clause 5 in accordance with Section 23.4 of
the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.

7.2.  [If subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract
implementation stage. Subcontractors identified during the bidding may be
changed during the implementation of this Contract. Subcontractors must
submit the documentary requirements under Section 23.1 of the 2016 revised
IRR of RA No. 9184 and comply with the eligibility criteria specified in ITB
Clause 5 to the implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time through videoconferencing/webcasting as indicated in paragraph 6 of
the ITB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
ITB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

14



11.

12.

13.

10.2.

10.3.

10.4.

10.5.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the contract for
this Project. Any additional type of Contractor license or permit shall be
indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience set
in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices
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14.

15.

16.

17.

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract
Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid until [indicate date]. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.
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18.

19.

20.

21.

Opening and Preliminary Examination of Bids

18.1.

18.2.

The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot)
separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184
shall form part of the Contract. Additional Contract documents are indicated in the

BDS.
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Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information in
relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

5.2

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
[provide description/clarification of what are major categories of work].

7.1 [Specify the portions of Works and the maximum percentage allowed to be
subcontracted, which shall not be significant or material components of the
Project as determined by the Procuring Entity.]

10.3 [Specify if another Contractor license or permit is required. ]

104 The key personnel must meet the required minimum years of experience set
below:
Key Personnel ~ General Experience  Relevant Experience

10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units

12 [Insert Value Engineering clause if allowed.]

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:
a.  The amount of not less than [Insert two percent (2%) of
ABC], if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit;
b.  The amount of not less than [Insert five percent (5%) of
ABC] if bid security is in Surety Bond.
19.2 Partial bids are allowed, as follows:
[Insert grouping of lots by specifying the items and the quantity for every
identified lot.]

20 [List licenses and permits relevant to the Project and the corresponding law
requiring it, e.g. Environmental Compliance Certificate, Certification that the
project site is not within a geohazard zone, etc.]

21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in the
GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through the
Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for
the terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were issued
after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entity, as may be
required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall not
be included for payment.
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15.

Operating and Maintenance Manuals

15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of the
provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

[If different dates are specified for completion of the Works by section,
i.e. “sectional completion,” these dates should be listed here.]

4.1

[Specify the schedule of delivery of the possession of the site to the
Contractor, whether full or in part.]

6

The site investigation reports are: [list here the required site
investigation reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treatment plants, sewerage systems,
power plants, transmission and communication towers, railway system,
and other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2,
and 3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

[Select one, delete the other:]

a. Dayworks are applicable at the rate shown in the Contractor’s
original Bid.

b. No dayworks are applicable to the contract.

111

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within [insert number] days of delivery of the
Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

13

The amount of the advance payment is [insert amount as percentage of
the contract price that shall not exceed 15% of the total contract price
and schedule of payment].

14

[If allowed by the Procuring Entity, state:] Materials and equipment
delivered on the site but not completely put in place shall be included
for payment.

151

The date by which operating and maintenance manuals are required is
[date].
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The date by which “as built” drawings are required is [date].

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
[amount in local currency].
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond
realistically and competitively to the requirements of the Procuring Entity without
qualifying or conditioning their Bids. In the context of international competitive bidding,
the specifications must be drafted to permit the widest possible competition and, at the
same time, present a clear statement of the required standards of workmanship, materials,
and performance of the goods and services to be procured. Only if this is done will the
objectives of economy, efficiency, and fairness in procurement be realized, responsiveness
of Bids be ensured, and the subsequent task of bid evaluation facilitated. The
specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent
improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are
established principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions
prevail. The General Specifications should cover all classes of workmanship, materials,
and equipment commonly involved in construction, although not necessarily to be used in
a particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall
apply, unless otherwise expressly stated in the Contract. Where such standards and codes
are national, or relate to a particular country or region, other authoritative standards that
ensure a substantially equal or higher quality than the standards and codes specified will be
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accepted subject to the Procuring Entity’s Representative’s prior review and written
consent.  Differences between the standards specified and the proposed alternative
standards shall be fully described in writing by the Contractor and submitted to the
Procuring Entity’s Representative at least twenty-eight (28) days prior to the date when the
Contractor desires the Procuring Entity’s Representative’s consent. In the event the
Procuring Entity’s Representative determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person
drafting the Bidding Documents. They should not be included in the final Bidding
Documents.
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Republic of the Philippines
Department of Science and Technology
METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER
Gen. Santos Ave., Bicutan, Taguig, Metro Manila

TERMS OF REFERENCE

SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT AND TECHNICAL SUPERVISION FOR THE
RETROFITTING AND RENOVATION OF THE ADVANCED MANUFACTURING CENTER (AMCen) ANNEX

BUILDING

INTRODUCTION

In view of the program/project’s objective to establish a national hub Additive Manufacturing, the
Old Citric Plant is undergoing renovation with expansion to be utilized for the AMCen Prototyping
Laboratory. The adjacent old building formerly occupied by the Philippine National Police —
Research and Development Center (PNP-RDC), was part of the originally approved AMCen project
proposal to become the AMCen Annex Building and serve as extension to possibly locate the R&D
partners and CIAMT locators, conduct of other R&D, training, and other related activities.

The AMCen main building is nearing its completion and initial improvements on the perimeter of the
former PNP Lab were already conducted in parallel with the AMCen building construction such as
perimeter landscaping, clearing of perimeter, and interconnection of the building’s downspout to the
catch basin.

The proposed AMCen Annex Building requires renovation in line with the aforementioned purposes
and activities in which the said building will be utilized. The renovation requires retrofitting and
renovation through the services of an experienced and competent General Building Contractor to
provide the necessary materials, labor, tools, equipment and technical supervision for the project
particularly architectural, structural, civil works, electrical, mechanical design and renovation works.

The MIRDC requires the services of a duly licensed General Building Contractor to carry out the Project at

MIRDC Compound, Gen. Santos Avenue, Bicutan, Taguig City.

DURATION OF CONTRACT

Ninety (90) Calendar Days upon receipt of Notice to Proceed (NTP).

APPROVED BUDGET COST

The approved budget cost for the infrastructure project is SEVEN MILLION THREE HUNDRED
SIXTY TWO THOUSAND SEVEN HUNDRED SEVENTY-EIGHT PESOS 39/100 (PHP
7,362,778.39) inclusive of Government Taxes.

GENERAL CONDITIONS
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1. The CONTRACTOR shall supply labor, materials, tools, equipment, and technical supervision
necessary for the retrofitting and renovation with the following conditions:

a. Conduct Ocular Inspection/Site Inspection prior to the submission of Bid and submit
signed Ocular Inspection Report.

b. All technical specifications as submitted shall govern the methods of construction and the
kind of materials to be used for the proposed project shown in the plans and detailed
drawings.

c. The plans, detailed drawings and specifications, BOQ/BOM, Detailed Unit Price Analysis
(DUPA), Contract Agreement and TOR shall be considered as complementing each
other, so that what is mentioned or shown in one, although not mentioned in the others,
shall be considered as appearing on all. In case of conflict, the same should be referred to
the designing Architect/Engineer for resolution with the approval of the MIRDC.

d. Bill of Quantities (BOQ)

- The unit and all direct and indirect cost/ expenses such as overhead, contingencies
and miscellaneous (OCM); profit; value added tax and other obligations of total bid
prices must include any kind under which the contract must be borne by the
Contractor since they are necessary to install, construct and complete the whole of
the contract in accordance with the bid documents.

- The CONTRACTOR shall supply and provide all labor, materials, tools and
equipment, including power and water, transportation and other facilities, services and
all related work for the PROJECT, in accordance with the issued plans, drawings,
schedule, technical specifications and other related contract documents necessary to
execute the work to completion.

- The CONTRACTOR shall conform to the policies, regulations and health protocols in
accordance with the DPWH Construction Safety Guidelines for the
Implementation of Infrastructure Projects during the COVID-19 Public Health
Crisis.

- All communications between Design Consultant, Build Contractor, and MIRDC, should
be formally documented through official letters signed and conformed by all
concerned parties.

- The construction shall be finished with first class workmanship to the satisfaction of
the MIRDC.

- The construction works shall conform to the requirements of the National Building
Code, Philippine Electrical Code, Code of Professional Practice and other related
pertinent practices, codes in the Philippines as well as the local rules, regulations and
ordinances of the City Government and must be acceptable to the MIRDC.

- All permit and corresponding fees as may be assessed by the local government
unit/regulating agencies shall be on the account of the Build Contractor.

- A Notice to the Public shall be posted on the construction/ renovation site on a
tarpaulin signboard suitably framed for outdoor display at the project location, and
shall be posted as soon as the award has been made. The tarpaulin shall have the
following specification:

Tarpaulin, white 8ft x 8ft
Resolution: 70 dpi

Font: Helvica

Font size: Main Information- 3”

Sub-Information -1”

Font Color: Black
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Project:

And the following format

Name of Agency
Business Address

Cost:

Location:

Fund Source/s:

Implementing Agency/ies:

Development Partner/s:

Contractor/ Supplier:

Brief Description of Project:

Project Details:

Project Date

Project Status

Tar Per A (3

Dat
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For particulars or complaints about this project, please contact the Regional Office or Cluster which has
audit jurisdiction on this project:

1.

2.

3.

4,

COA Regional Office No. /Cluster:

Address:

Contact No.: or Text COA Citizen’s Desk at 0915-5391957

SCOPE OF WORK

GENERAL REQUIREMENTS

@ oaoo0op

Permit & Licenses

Bonds and Insurances (Perform, Security, Guarantee, CARI)
Mobilization and Demobilization

Temfacil/ Field Office/ Warehouse

Temporary Water and Electric Power Consumption

Safety & Security

As-built drawings

WORK/OPERATION PLAN

The CONTRACTOR shall submit the project work plan/PERT-CPM consisting of the
specific work activities and resource allocation within five (5) days upon receipt of
the Notice to Proceed.

The CONTRACTOR shall submit construction methodology prior to the construction
activity within five (5) days upon receipt of the Notice to Proceed.

CONTRACTUAL SCOPE OF WORKS

The CONTRACTOR shall provide professional services and other support services
necessary for the implementation of the complete construction of the proposed project.
The CONTRACTOR shall be responsible for providing complete professional services
for all aspects of the proposed project including, but not limited to performing data
collection and field investigation to determine actual site conditions specifically the
preservation of existing trees and structures.

PRE-CONSTRUCTION

The CONTRACTOR shall prepare, secure, submit, process all necessary documents (permits,
clearance, plans, etc.) and payment of all assessed fees and other incidental expenses related
thereto as may be required by the Local Government Unit, Utility Firms (MERALCO, Local Water
Works, PLDT, DENR, etc.) and Regulating Agencies.

The CONTRACTOR shall present their detailed work plan/construction methodology with
personnel and resource allocation (equipment, etc.) during the pre-construction meeting to
reflecting their weekly activities/zoning/etc.
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The CONTRACTOR shall update and upload all signed and working documents (CAD, pdf, excel
formats, etc.) to a Google Drive folder created by the TWG for ease of communication and
monitoring.

CONSTRUCTION PHASE

The CONTRACTOR shall undertake the construction of the proposed building and its required
infrastructures and appurtenances in accordance with the approved specification and approved

plans and designs as follows:
a. Architectural Design

Structural Design
Electrical Design
Plumbing Design
Mechanical Design
Fire Protection Design

~®poooT

The CONTRACTOR shall integrate the Data, Communication, Surveillance, Public Address,
Fire Detection and Alarm System (FDAS) to the AMCen Main Building as indicated in the plan.

The CONTRACTOR shall designate at least one (1) Site Engineer and one (1) DOLE-
accredited Safety Officer who shall work full time during the construction period/duration of the
contract and shall be in charge of the construction work and perform the following but not limited
to:

a. Schedule, oversee, and monitor the day to day construction works supported with
signed report to be submitted to the Project Management Team (PMT) daily (either
hard copy or soft copy signed); and

b. Prepare monthly accomplishment reports supported with the actual manpower
allocation, weather chart, delivery receipts, test reports, progress photographs and
S-Curves to monitor the actual status of the project.

C. To prepare a working and updated Schedule of Work in excel format to be
presented during the weekly meeting.

d. To prepare working and updated CAD file for every approved shop
drawings/changes in the plan. The CAD file must be readily available upon request
of the TWG.

e. Conduct a weekly construction coordination meeting (WCCM) with the TWG which

may include the designer/consultant for the discussion of the weekly progress
reports of all activities.

f. Ensure that the work program is strictly followed.

g. Materials and specification must be the same or equivalent or better than the
materials and specifications used in the AMCen Main building, otherwise;

h. Submit materials samples and specification for review and approval of MIRDC and

designer prior to installation. No installation will be allowed with-out the approval of
the designer and/or MIRDC. Sample materials should be submitted, for approval, for
at least twenty (20) days. Minimum of three (3) samples of reputable
brands/models should be submitted for approval of TWG. Approval of the submitted
materials will be fourteen (14) days before the scheduled installation as per
submitted program of work.

The CONTRACTOR shall provide all other works and/or materials not included in this Terms of
Reference but are essential for the satisfactory completion of the Project at no additional cost to
MIRDC.

The CONTRACTOR shall closely coordinate with the TWG regarding the tapping/connection of
utilities (Internet, Public address, CCTV, etc.) to the AMCen Main building.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

The CONTRACTOR shall ensure safe and proper termination/interconnection to the existing
power line.

The CONTRACTOR shall provide and use the most efficient tools and equipment essential for
the satisfactory completion of the Project.

The CONTRACTOR shall provide labor with the proportional number of workers, appropriately
skilled, to satisfactorily complete the Project within the approved duration.

The CONTRACTOR personnel shall in all way must observe the agency’s policies, proper
housekeeping, decorum, and safety protocols such as, but not limited to:

a. Prior to the start of construction, all workers must submit valid IDs with photograph
(NBI clearance, police clearance, etc.) including additional workers within the course
of the construction.

b. Appropriate Personal Protective Equipment (PPE) must be worn within the work
site and signage must be put up to indicate the compliance of such requirements for
workers and visitors. No worker shall be allowed to enter within the work site without

proper PPE.
C. All workers are to be properly attired at all times within MIRDC compound.
d. “One Strike Policy” for workers/personnel caught drinking, smoking, gambling,

shouting, rudeness, unruly behavior and forms of public nuisance.

Electrical and Water Consumption for the duration of the contract shall be for the account of the
CONTRACTOR. Sub-meters for electrical and water utilities must be provided.

The CONTRACTOR shall provide the necessary signage (including warning/safety/security and
directional signs) and labels for the all the areas, floors, rooms, entrances, and exits similar with
the existing signage in the AMCen main building.

The CONTRACTOR shall provide emergency exit plan for each floor to be installed per room.

The CONTRACTOR shall provide twenty four (24) hours security. The security guard should
come from MIRDC current security agency. Also they have to provide at least two (2) temporary
CCTV for 24 hours monitoring of operation connected to MIRDC security office.

The CONTRACTOR shall limit its activities and equipment within the designated or prescribed
renovation area.

The CONTRACTOR must have provision or mechanism for dust control.
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19.  Structures not indicated for dismantling in the renovation plan shall not be removed without prior
approval of the MIRDC TWG and concerned authorities.

MISCELLANEOUS FURNITURE AND FIXTURES

The CONTRACTOR shall provide the following (design subject to TWGs approval):

- Supply and Installation of tensile fabric roofing structure complete with four (4) outdoor
tables with two (2) three-seater benches each. (design subject for approval of the TWG);

- Three (3) Sofa set (3-2-1 with 2 side tables) for lobby and lounge area; and

- One (1) Sofa bed.

AUDIO VISUAL SYSTEM

The CONTRACTOR shall provide the following:

- 3 x Corporate LCD Projector (3,600.00 lumens) complete with universal projector stand
trolley rolling wheel base

- 3x70”x70” Tripod projector screen
- 1 x Portable Audio-Visual equipment encased in a tour case power amplifier audio cabinet

with two (2) tripod speakers similar with the AMCen Conference room Audio-visual system.

Details:

e 100V/65W Mixing Amplifier;

e 1 set Multi-media player;

e Two (2) pcs wireless microphone system with Backlit LCD displays group, channel,
frequency, RF level, antenna selection, AF level, battery level indicator, interference
warning indicator, and panel lock indicator;

e  Tripod Speakers (at least 100W);

e With HDMI port connection for the projector.

See list of materials, equipment and specifications used in the AMCen Main building.

DISMANTLING OF OVERHEAD WATER TANK AND REMOVAL OF MANGO TREE ROOTS BESIDE
THE AMCEN ANNEX BUILDING

The CONTRACTOR shall dismantle the overhead water tank and remove the Mango Tree roots
beside the AMCen Annex building.

Cavities left by the structure and root removal shall be filled with soil or any acceptable material to
the level of the surrounding ground and shall be compacted.

TURNOVER OF ALL SALVAGEABLE MATERIALS TO MIRDC
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V.

V.

VI.

The CONTRACTOR shall turnover all salvageable materials as identified by the TWG or as
retrieved on site during the renovation process.

POST CONSTRUCTION DOCUMENTATION

The CONTRACTOR shall submit the following project documentations within seven (7) calendar days from
the completion and acceptance of the project.

1. As-built Plans duly signed and dry-sealed by the concerned engineer with his/her valid
registration/professional license number, date of registration and current PTR Number
affixed/stamped on every page/sheet of the document of the following:

e  Architectural Drawings

e  Civil/Structural Design

e Electrical and network Designs
e  Sanitary/Plumbing Design

e Mechanical Design

e  Fire Protection Design

e  Other related Plans

2. All Plans and Documents shall be delivered in sets as follows:
e Ten (10) sets Original Copies, scaled 1:100 meter prepared in Auto CAD Format,
printed/plotted in Mylar Sepia original copies.
e Ten (10) sets Blue Prints copies for each plan
- Two (2) sets Soft copies in USB (PDF and CAD file)
- Certificate of Occupancy (Building)
- Certificate of Warranty for one (1) year
- Operation and Maintenance Manual of all installed equipment in clear concise English (if
any)
- Other documents processed and issued in favor of MIRDC during the construction periods
(i.e. Inspection Reports, Building/Mechanical/Electrical Permits, Fire Safety Reports,
Clearances, Official Receipts, and related documents)

POST CONSTRUCTION WARRANTIES

1. The CONTRACTOR shall also provide within one (1) year warranty period at no additional cost to
MIRDC all replacement units/parts with the same quality, standard and specification for all
deliverables.

2. In case of equipment failure within the one (1) year warranty period, the CONTRACTOR shall
send their technicians to provide services at no additional cost to MIRDC to restore any of the
equipment to normal operations within twenty-four (24) hours from receipt of service report/call
from the MIRDC.

SAFETY ENCLOSURES

1. Provide safety nets (enclosures, shielding, coverings, warning device, keep-off limits signs, etc.)
and board up/temporary fence upon the start of the project to ensure protection of the general
public, preservation of damage to properties due to falling debris, paint droplets and/or spillage of
the painting materials.
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VII.

VIII.

XV.

XVI.

2. Safety, traffic notices/signage and other public information notices required by the MIRDC shall
be posted in conspicuous and strategic places.

3. Provide presentable board-up/temporary fence to cover the entire height of the building facing
the AMCen main building and the side of plant box area (must be painted with pre-coated Gl
sheets color royal blue).

4, The CONTRACTOR shall exercise caution to minimize the amount of damage caused by the
construction.

5. Any structure or utilities removed or damaged (e.g. fence, pipes, etc.) by the CONTRACTOR
shall be replaced with samel/like or better materials as approved by the TWG or authorized
personnel. The CONTRACTOR shall also be liable to cost implication caused by damages that
may result in temporary inoperation of some offices.

PROVISION OF STORAGE & MATERIAL HANDLING

1. The CONTRACTOR shall store his materials, equipment and tools in one area within the
construction site or in any designated area as allowed/approved by MIRDC. The area shall be
coordinated with MIRDC. Any damage thereto or to the surrounding area arising from any
accident, paint spills, etc. shall be repaired and/or restored to its original condition. Likewise,
extra care shall be taken in storage of hazardous chemicals (paints, thinner, lacquers, oil,
solvents, etc.) in order to avoid accident, explosion and/or fires. QOily rags, solvent-soaked foams,
paint brushes and rollers shall be kept in metal containers tightly sealed and shall be cleaned
and/or removed from the job site at the end of every working day.

2. Provisions for securing and safekeeping the stored materials, tools and equipment during the
construction project shall be for the account of the contractor.

CLEARING OF SITE

The Contractor shall clean the whole area by removing debris, discards, paint spots, excesses and
spillage and shall leave the entire premises free from rubbish caused by their work to the
satisfaction of the MIRDC at no extra cost.

MOBILIZATION FEE

The CONTRACTOR shall, upon written request shall be allowed to collect mobilization fee in an
amount not exceeding fifteen percent (15%) of the total contract price.

The mobilization fee shall be made only upon submission to and acceptance by the MIRDC of an
irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee or a
surety bond callable upon issued by a surety or insurance company duly licensed by the Insurance
Commission.

TERMS OF PAYMENT

Progress Payment
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XVIL.

XII.

2.

Progress Billing shall be made with the following scheme based on the actual computed area
of accomplishment:

The first billing will be given upon the completion of 20% of the project and once in a month
billing will be effective hereafter. Percentage accomplishments shall only be based on the
milestones given on the building work plan by the contractor and as discussed during the
pre-construction meeting.

Percentage accomplishments will be assessed, verified and certified based on the ratio of
installed, tested, functional and properly commissioned deliverables over target, all
according to plans and specifications. Thus, the delivery of uninstalled/unoperational
materials, devices and equipment will have no weight on the progress billing.

All progress billings shall be supported by a Statement of Work Accomplishment (with
supporting pictures, etc.) which shall be validated by MIRDC and the consultant/designer.

All payments made to the CONTRACTOR shall be subjected to the required two percent (2%)
Expanded Withholding Tax (EWT), five percent (5%) Final Withholding Tax on Government Money
Payments (GMP), and ten percent (10%) retention fee from every Progress Billing.

RETENTION MONEY

The total retention fee of 10% of the contract price shall be released one year upon issuance of the
Certificate of Final Acceptance and submission of a warranty bond.

WARRANTIES OF THE CONTRACTOR

The CONTRACTOR warrants that it shall conform strictly to the terms and conditions of these Terms of
Reference.

The CONTRACTOR warrants, represents and undertakes reliability of the service and that their
manpower complements are skilled, hardworking, qualified/reliable and dedicated to do the service
required to the satisfaction of MIRDC. It shall employ well-behaved and honest employees with ID
displayed conspicuously while working within the compound. It shall not employ MIRDC employees and
their relatives within the fourth civil degree of consanguinity or affinity to work in any category
whatsoever.

The CONTRACTOR shall comply with the laws governing employees compensation, Philhealth, Social
Security and/or labor standard and other laws, rules and regulations applicable to its personnel
employed by the CONTRACTOR on account of contracted services. The CONTRACTOR shall pay its
personnel not less than minimum wage and other benefits mandated by law.

The CONTRACTOR in performance of its services shall secure, maintain at its own expense all
registration, licenses or permits required by National or Local Laws and shall comply with the rules,
regulations and directives of Regulatory Authorities and Commissions. The CONTRACTOR undertakes
to pay all fees or charge payable to any instrumentality of government or to any other duty constituted
authority relating to the construction project.
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XIV.

5. The CONTRACTOR shall ensure all personnel to take all necessary precautions for the safety of all
persons and properties at or near their area of work and shall comply with all the standard and
established safety regulations, rules and practices. A Construction Safety and Health Program
approved by the DOLE must be submitted by the Contractor.

6. The CONTRACTOR shall coordinate with any authorized and/or designated MIRDC personnel in the
performance of their jobs.

7. The CONTRACTOR shall be liable for loss, damages, or injury as may be due directly through the fault
or negligence of its personnel. It shall assume responsibility thereof and MIRDC shall be specifically
released from any responsibility arising thereto.

8. The CONTRACTOR shall neither assign, transfer, pledge, nor subcontract more than fifty percent (50%)
of works therein.

9. The CONTRACTOR shall be solely liable to its suppliers and MIRDC shall be free from any liabilities
that may arise from CONTRACTOR-SUPPLIER agreement.

10. The CONTRACTOR shall also provide warranty certifications from items/works that were subcontracted.

CONFIDENTIALITY

The contractor shall not disclose all confidential information during and after the course of the construction
work/activity. Such information which includes but not limited to drawings, blue-print, formulae,
specifications, software, instruction manuals, daily reports, minutes of meetings, secrets, oral or written data,
whether concerning the existing or future business, methods, processes, techniques or equipment of the
Center. Confidential information shall be duly identified through writing or labelling.
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Section VII. Drawings

[Sir/Ma’am, WE WILL E-MAIL TO YOU THE DRAWINGS as per your request.]
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Section VIII. Bill of Quantities

[Sir/Ma’am, WE WILL E-MAIL TO YOU THE BOQ as per your request.]

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in
the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work executed
on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
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avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the SCC should state the
manner in which they will be used, and under whose authority (usually the Procuring Entity’s
Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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Section I X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a
State of Calamity or other similar issuances that shall allow the use of alternate
documents in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant
to Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(a)

(b)

(©)

(€)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its
equivalent document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

B &

(f)

(@)

(h)

(i)

)

(k)

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to be
bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership
or certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);
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and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

(M

(m)

(n)

The prospective bidder’s audited financial statements, showing, among
others, the prospective bidder’s total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
institutions, for the preceding calendar year which should not be earlier than
two (2) years from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCCQC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the
instance that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

()
()

()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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