



Republic of the Philippines
METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER
 Gen. Santos Avenue, Bicutan, Taguig City
 Tel. nos. 837-0431 to 38; Fax: 837-0430
 TIN# 000-284-708

SMU 001
 Rev. 5/08-01-13
REC'D
 NOV 03 2023
 TEA 1:20
 MBO
 MIRDC - FAD - FMS

PURCHASE ORDER

Supplier: DAWING CONSTRUCTION	P.O. No.: 23-11-1116
Address: Upper Calarian, Zamboanga City, Zamboanga Del Sur; (67)926-2305/ 0925-8105	Date: 03-Nov-23
Tel No.: 8103	P.R. No.: 23081414
TIN : 112-124-118-000	Date: 04-Sep-23

Gentlemen:
 Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: PROPERTY MGMT UNIT FOR FAD-GMU/ LAND IMPROVEMENTS OUTLAY	Delivery Term: 150 CD ARNP
Date of Delivery: 150 calendar days after receipt of Notice to Proceed	Payment Term: LDDAP
Mode of Procurement: Public Bidding	VAT INCLUSIVE

Item No.	Unit	Description	Quantity	Unit Cost	Amount
1	lot	SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT, AND TECHNICAL SUPERVISION FOR THE CONSTRUCTION OF AN OPEN PARKING LOT, BUILDING SIGNAGES, LOCATION MAP AND VERTICAL FENCE EXTENSION	1	2,546,097.86	2,546,097.86

IV. SCOPE OF WORK

4.1 WORK/OPERATION PLAN

- 4.1.1 The CONTRACTOR shall submit the project work plan/PERT-CPM consisting of the specific work activities to the MIRDC-Technical Working Group (TWG) upon receipt of the Notice of Award.
- 4.1.2 The CONTRACTOR shall submit a construction methodology prior to the construction activity and be evaluated and approved by MIRDC-TWG.
- 4.1.3 If there is a conflict between the design plan and the actual site condition, the CONTRACTOR shall submit shop-drawing proposals for the MIRDC-TWG approval.
- 4.1.4 The CONTRACTOR shall provide professional services and other support services necessary for the implementation and completion of the proposed project.
- 4.1.5 In the event that the project duration cannot be met, the CONTRACTOR shall submit a request letter for project extension with valid and verifiable reasons at least thirty (30) days before the target date of completion. A revised project work plan shall also be provided subject to evaluation and approval of MIRDC. Also, once the number of days of extension is 10% of the original contract, or the increase in price is 10% of the contract price, there should be an increase in the performance bond which shall be submitted to cover the approved project time extension.

4.2 CONTRACTOR STAFFING

- 4.2.1 The CONTRACTOR shall provide key staff for but not limited to the following positions on a full-time or part-time basis during the preparation of design and actual construction:
 - a) Project Manager (Part-time)
 - b) Project Engineer (Civil Engineer) (Full-time)
 - c) Safety Officer (Full-time w/ DOLE Certificate)
- 4.2.2 The CONTRACTOR shall hire a licensed Project Engineer (Civil Engineer) selected and endorsed by MIRDC-TWG to assess, supervise, and prepare needed documents/reports during the construction and post-construction phases. He/she shall be assigned full-time at the GMU office for the entire duration of the project.
- 4.2.3 The CONTRACTOR shall provide the professional fee from pre-construction until project completion of the Project Engineer who shall be reporting directly to and assisting the MIRDC TWG on a full-time basis.
- 4.2.4 The CONTRACTOR's key staff shall be in charge of the construction work and perform the following but not limited to:
 - 4.2.2.1 Schedule, oversee, and monitor the day-to-day construction works.
 - 4.2.2.2 Prepare weekly and monthly accomplishment reports supported with progress photographs and S-Curves to monitor actual progress status, which shall be used as the basis for progress billing subject to verification/validation of MIRDC.
 - 4.2.2.3 Submit material samples and specifications (safety data sheet) for review and approval of MIRDC TWG prior to installation. The installation of this will not be allowed without the approval of the MIRDC TWG.

4.3. PRE-CONSTRUCTION

(Total Amount in Words) 1 of 4

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:
 Signature over Printed Name of Supplier
 Date: 11/7/23
 Funds Available: **JOHNNY G. QUINGCO**
 Accountant IV
 Chief Accountant

Very truly yours,

ROBERT O. DIZON
 Executive Director
 Authorized Official

ALOBS No. 26-101101-2023-11-000859
 Amount: 2,546,097.86 5060404001
 P.O. No. **23-11-1116**



Republic of the Philippines
METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER
 Gen. Santos Avenue, Bicutan, Taguig City
 Tel. nos. 837-0431 to 38; Fax: 837-0430
 TIN# 000-284-708

MBO

PURCHASE ORDER

Supplier: DAWING CONSTRUCTION	P.O. No.: 23-11-1116
Address: Upper Calarian, Zamboanga City, Zamboanga Del Sur; (67)926-2305/ 0925-8105	Date: 03-Nov-23
Tel No.: 8103	P.R. No.: 23081414
TIN : 112-124-118-000	Date: 04-Sep-23

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: PROPERTY MGMT UNIT FOR FAD-GMU/ LAND IMPROVEMENTS OUTLAY	Delivery Term: 150 CD ARNP
Date of Delivery: 150 calendar days after receipt of Notice to Proceed	Payment Term: LDDAP
Mode of Procurement: Public Bidding	VAT INCLUSIVE

Item No.	Unit	Description	Quantity	Unit Cost	Amount
1	lot	CONSTRUCTION OF AN OPEN PARKING LOT, BUILDING SIGNAGES, LOCATION MAP AND VERTICAL FENCE EXTENSION	1	2,546,097.86	2,546,097.86
<p>4.3.2. The applicable permits should be filed first with the concerned LGUs/Agencies as a prerequisite for first billing processing.</p> <p>4.3.3. The contractor and MIRDC TWG shall conduct a pre-construction meeting and regular weekly meetings to discuss details and concerns of the project.</p> <p>4.4. IMPLEMENTATION OF APPROVED PLANS AND SPECIFICATION</p> <p>4.4.1 OPEN PARKING LOT AT THE BACK OF PLATINUM BLDG.</p> <p>4.4.1.1 Contractor to conduct survey, layout, stakeout, and removal of existing structure or obstruction for site preparation.</p> <p>4.4.1.2 Contractor to conduct leveling, compaction, and soil poisoning before setting up 100mm thick gravel bedding. Secure a maximum dry density compaction test of 95%</p> <p>4.4.1.3 Concrete structures shall be 150 mm thick and strength of 3,000 psi, subject for the compressive test.</p> <p>4.4.1.4 Rebar and formworks details are reflected in the BOQ and construction plan.</p> <p>4.4.1.5 Painting of parking lanes using reflectorized thermoplastic paint.</p> <p>4.4.1.6 Disposal and hauling of debris shall be outside the MIRDC Compound.</p> <p>4.4.2 VERTICAL FENCE EXTENSION AT THE BACK OF COPPER BLDG.</p> <p>4.4.2.1 Contractor to conduct survey, layout, stake-out, and remove existing barb wire and steel pipe for site preparation.</p> <p>4.4.2.2 Contractor to extend the perimeter fence 3 meters high and a total length of 70 meters.</p> <p>4.4.2.3 Fabrication and installation of steel fence extension using 2" diameter B.I. pipes, Sch. 40, 6 m commercial length for vertical columns and 1-1/2" diameter B.I. pipe Sch. 40, 6m commercial length for horizontal frames. Use galvanized welded wire mesh with 2" x 2", 6 mm wire diameter for the construction of the fence, 4' x 8'in size. The constructed fence shall be welded and connected to the existing perimeter fence (see plan details).</p> <p>4.4.2.4 Construction of razor barbed wire framed by 1-1/2" diameter B.I. pipe Sch. 40. Rebar and formworks details are reflected in BOQ and construction plan.</p> <p>4.4.2.5 The proposed vertical fence extension shall all be leveled up at the top (see layout plan).</p> <p>4.4.2.6 Vertical fence extension shall be painted with one coat of rust-inhibitive primer and two coats of gray epoxy paint.</p> <p>4.4.2.7 Installation of 80-watt LED heavy-duty outdoor flood light solar-powered type.</p> <p>4.4.3 BUILDING SIGNAGES FOR GOLD, TITANIUM, PLATINUM, STEEL AND COPPER BLDG.</p> <p>4.4.3.1 Contractor to conduct survey, layout, and stake-out for site preparation.</p> <p>4.4.3.2 Site Preparation including trimming, clearing, excavation, and gravel bedding.</p> <p>4.4.3.3 Excavated soil must be backfilled and compacted at the adjacent area.</p> <p>4.4.3.4 Rebar and formworks for the foundation and pedestal of the signage.</p> <p>4.4.3.5 Concreting works of foundation, pedestal, and affected area due to excavation.</p> <p>4.4.3.6 Installation of I-beam supports and accessories as structural frame (i.e. base plates, bolts, and welding connection).</p> <p>4.4.3.6 Fabrication and installation of aluminum composite panels (APC).</p> <p>4.4.3.7 Fabrication and installation of movable letter signage.</p> <p>4.4.3.8 Electrical works including wirings and switches for the lighting system of the signage.</p> <p>4.4.4 MIRDC LOCATIONAL MAP</p> <p>4.4.4.1 Contractor to conduct survey, layout, and stake-out for site preparation.</p> <p>4.4.4.2 Site Preparation including trimming, clearing, excavation, and gravel bedding.</p>					
(Total Amount in Words)		2 of 4			

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:
 Signature over Printed Name of Supplier
 Date: 11/7/23

Very truly yours,

ROBERT O. DIZON
 Executive Director

Authorized Official

Funds Available:
JOHNNY B. QUINGCO
 Accountant IV
 Chief Accountant

ALOBS No. 04-101101-2023-11-000259
 Amount: 2,546,097.86 5045404006
 P.O. No. 23-11-1116



Republic of the Philippines
METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER
 Gen. Santos Avenue, Bicutan, Taguig City
 Tel. nos. 837-0431 to 38; Fax: 837-0430
 TIN# 000-284-708

MBO

PURCHASE ORDER

Supplier: DAWING CONSTRUCTION	P.O. No.: 23-11-1116
Address: Upper Calarian, Zamboanga City, Zamboanga Del Sur; (67)926-2305/ 0925-810	Date: 03-Nov-23
Tel No.: 8103	P.R. No.: 23081414
TIN : 112-124-118-000	Date: 04-Sep-23

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: PROPERTY MGMT UNIT FOR FAD-GMU/ LAND IMPROVEMENTS OUTLAY	Delivery Term: 150 CD ARNP
Date of Delivery: 150 calendar days after receipt of Notice to Proceed	Payment Term: LDDAP
Mode of Procurement: Public Bidding	VAT INCLUSIVE

Item No.	Unit	Description	Quantity	Unit Cost	Amount
1	lot	SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT, AND TECHNICAL SUPERVISION FOR THE CONSTRUCTION OF AN OPEN PARKING LOT, BUILDING SIGNAGES, LOCATION MAP AND VERTICAL FENCE EXTENSION	1	2,546,097.86	2,546,097.86

Sealed cover to prevent damage on the map and provide a door opening with lock for maintenance.
 4.4.4.5 Map specification is 4 ft x 8 ft and 600 dots per inch high-resolution printed on a tarpaulin.
 4.4.4.6 Electrical works including cable wires, electrical conduit, and switches for the lighting System.
V. SUPERVISION AND MONITORING DURING CONSTRUCTION
 5.1. The CONTRACTOR shall submit a list of their personnel before the start of the construction. (Any changes in the list of personnel shall be submitted also to concerned MIRDC personnel and the Security office).
 5.2. Submit to the Technical Working Group project weekly and monthly accomplishment reports during the construction period. A representative engineer from MIRDC shall monitor the progress of the project.
VI. SAFETY ENCLOSURE AND PROVISION FOR MATERIAL HANDLING
 6.1 Provide safety nets (enclosures, shielding, coverings, warning device, keep-off limits signs, etc.) at the start of the project to ensure the protection of the general public, preservation of property against falling debris, paint droplets and/or spillage of painting materials or the like.
 6.2 CONTRACTOR personnel are not allowed to loiter and use the comfort rooms located inside the MIRDC buildings. Ensure cleanliness along the respective areas.
 6.3 Contractor shall provide for their own safety and security.
 6.4 Contractor shall store their materials, equipment, and tools in one place at the Center. The area shall be coordinated with MIRDC. Any damage thereto or to the surrounding area arising from any accidental paint spills, etc. shall be repaired and/or restored to its original condition. Likewise, extra care should be exercised in the storage of hazardous chemicals (paints, thinners, lacquers, oil, solvents, etc.) in order to avoid accidents, explosions, and/or fires. Oily rags, solvent-soaked foams, paint brushes, and rollers shall be kept in metal containers tightly sealed and shall be cleaned and/or removed from the job site at the end of every working day.
 6.5 MIRDC's safety officer shall be allowed to inspect the area at all times to ensure compliance with safety requirements.
VII. SUBMITTALS
 The contractor shall submit the following after the completion of the project and before processing the final billing.
 7.1 Five (5) sets of complete as-built plans (architectural and structural) signed and sealed blueprints.
 7.2 Electronic file for the As-built plans (Autocad DWG) stored in a USB.
 7.3 The Contractor shall submit a draft as-built plan, in PDF format, one month before the completion date of the project for the review and comments of the TWG. Submission of the as-built plans is required prior to the release of the final billing.

(Total Amount in Words) 3 of 4

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:
DULCE C. OPITA
 Signature over Printed Name of Supplier
 11/7/23
 Date

Very truly yours,

ROBERT O. DIZON
 Executive Director
 Authorized Official

Funds Available:
JOHNNY G. QUINGCO
 Accountant IV
 Chief Accountant

ALOBS No. **23-11-1116-2023-11-100519**
 Amount: **2,546,097.86**
5010401001 **23-11-1116**



Republic of the Philippines
METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER
Gen. Santos Avenue, Bicutan, Taguig City
Tel. nos. 837-0431 to 38; Fax: 837-0430
TIN# 000-284-708

MBO

PURCHASE ORDER

Supplier: DAWING CONSTRUCTION	P.O. No.: 23-11-1116
Address: Upper Calarian, Zamboanga City, Zamboanga Del Sur; (67)926-2305/ 0925-8105	Date: 03-Nov-23
Tel No.: 8103	P.R. No.: 23081414
TIN : 112-124-118-000	Date: 04-Sep-23

Gentlemen:

Please furnish this Office the following articles subject to the terms and conditions contained herein:

Place of Delivery: PROPERTY MGMT UNIT FOR FAD-GMU/ LAND IMPROVEMENTS OUTLAY	Delivery Term: 150 CD ARNP
Date of Delivery: 150 calendar days after receipt of Notice to Proceed	Payment Term: LDDAP
Mode of Procurement: Public Bidding	VAT INCLUSIVE

Item No.	Unit	Description	Quantity	Unit Cost	Amount
1	lot	SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT, AND TECHNICAL SUPERVISION FOR THE CONSTRUCTION OF AN OPEN PARKING LOT, BUILDING SIGNAGES, LOCATION MAP AND VERTICAL FENCE EXTENSION	1	2,546,097.86	2,546,097.86

IX. TERMS OF PAYMENT

The proposed manner of payment shall be as follows:

a. Mobilization Fee

The CONTRACTOR shall, upon written request, be allowed to collect a mobilization fee in an amount not exceeding fifteen percent (15%) of the total contract price.

The mobilization fee shall be made only upon submission to and acceptance by the MIRDC of an irrevocable standby letter of credit of equivalent value from a commercial bank, a bank guarantee, or a surety bond callable upon demand, issued by a surety or insurance company duly licensed by the Insurance Commission.

CONTRACTOR shall repay the mobilization fee by deducting an amount equal to the percentage of the total contract price used for the advance payment from each progress payment until the mobilization fee is fully liquidated.

b. Progress Payment

Progress Billing	Date	Percentage of Claim
First Billing	Completed at least 20% of the project	20% of the Project, assessed, verified & certified by MIRDC TWG
Second Billing	At least completing 50% of the project	Actual works accomplished as assessed, verified, and certified by MIRDC TWG
Third Billing	At least completing 75% of the project	Actual works accomplished as assessed, verified, and certified by MIRDC TWG
Final Billing		100% Accomplishment of Project as assessed, verified, and certified by MIRDC TWG

c. All progress billings shall be supported by a Statement of Work Accomplishment which shall be validated by MIRDC and the consultant/designer.

d. All payments made to the CONTRACTOR shall be subjected to the required two percent (2%) Expanded Withholding Tax (EWT), five percent (5%) Final Withholding Tax on Government Money Payments (GMP), and ten percent (10%) retention fee from every Progress Billing.

e. Retention Money

The total retention fee shall be due for release upon issuance of Certificate of Final Acceptance and submission of a warranty bond by the Contractor.

TOTAL	2,546,097.86
Less: 5% GMP	(113,665.08)
2% EWT	(45,466.03)
10% RF	(254,609.79)

(Total Amount in Words) **Two Million One Hundred Thirty Two Thousand Three Hundred Fifty Six Pesos and Ninety Six Centavos Only** **2,132,356.96**

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Very truly yours,

ROBERT O. BIZON
Executive Director

Authorized Official

Conforme:

DULCE C. ODITA

Signature over Printed Name of Supplier

Date

Funds Available:

JOHNNY G. QUINGCO

Accountant IV

Chief Accountant

ALOBS No.

Amount:

OBLIGATION REQUEST AND STATUS

METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER
 MIRDC Compound, Gen. Santos Ave., Upper Bicutan, Taguig City

No. : 06-101101-2023-11-000859
 Date : 11/03/2023
 Fund : 01


Payee : DAWING CONSTRUCTION

Office :


Address :

Responsibility Center	Particulars	MFO/PAP/KRA	UACS Code/ Expenditure	Amount
242-01-01-05-02-03 - GSU	PO No. 23-11-1116 dated 11/3/23 as per PR No. 23081414 dated 09/04/23.	401050003	5060404001	2,546,097.86
TOTAL				2,546,097.86

A. Certified: Charges to appropriation/allotment necessary, lawful and under my direct supervision, and supporting documents valid, proper and legal

Signature : 
 Printed Name : **AUREA T. MOTAS**
 Position : Chief, FAD
 Date :

B. Certified: Allotment available and obligated for the purpose/adjustment necessary as indicated above.

Signature : 
 Printed Name : **AGNES F. PEDRAZA**
 Position : Head, Requesting Office/Authorized Representative
 Date :

C. STATUS OF OBLIGATION

Reference			Amount				
Date	Particulars	ORS/JEV/RCI/RDAI No.	Obligation (a)	Payable (b)	Payment (c)	Balance	
						Not Yet Due (a-b)	Due and Demandable (b-c)
11/03/2023	ORS	06-101101-2023-11-000859	2,546,097.86				

CONTRACT AGREEMENT

THIS AGREEMENT, made this 24th day of October 2023 between **METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER** of Taguig City, Philippines (hereinafter called the "Entity") and **DAWING CONSTRUCTION** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute "**SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT, AND TECHNICAL SUPERVISION FOR THE CONSTRUCTION OF AN OPEN PARKING LOT, BUILDING SIGNAGES, LOCATION MAP AND VERTICAL FENCE EXTENSION**" hereinafter called "**the Works**") and the Entity has accepted the Bid for **Two Million Five Hundred Forty Six Thousand Ninety Seven Pesos and Eighty Six Centavos only (Php2,546,097.86)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:

- a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;


- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. **Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.**

3. In consideration for the sum **Two Million Five Hundred Forty Six Thousand Ninety Seven Pesos and Eighty Six Centavos only (Php2,546,097.86)** or such other sums as may be ascertained, **DAWING CONSTRUCTION** agrees to execute "**SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT, AND TECHNICAL SUPERVISION FOR THE CONSTRUCTION OF AN OPEN PARKING LOT, BUILDING SIGNAGES, LOCATION MAP AND VERTICAL FENCE EXTENSION**" in accordance with his/her/its Bid.

4. The **METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Binding Signature of Procuring Entity:


ROBERT O. DIZON
Executive Director



ERIC C. CALANNO
Witness

Binding Signature of Supplier:



JUL N. JAHADDIN
Owner


MS. DULCE C. ODITA
Witness

Certified Funds Available


JOHNNY G. QUINGCO
Accountant IV





ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
CITY OF QUEZON CITY) S.S.

OCT 20 2023 Before me, a Notary Public for and in the QUEZON CITY this
2023, personally appeared:

NAME	LD. NO.	DATE/PLACE ISSUED
ROBERT O. DIZON	P4453911B	DFA, NCR East/Jan. 20, 2020
JUL N. JAHADDIN		

all known to me to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their free act and deed as well as of the principal they represent.

This instrument refers to **Supplier's** Agreement consisting of three (3) pages, including this page in which the Acknowledgment is written, signed by the parties and their witnesses on each and every page and sealed with my notarial seal.

WITNESS MY HAND AND SEAL on the date and place above written.

Doc No. 130;
Page No. 24;
Page No. 1;
Series of 2023.

A. Llados
ATTY. ARIEL D. LLADONES
 NOTARY PUBLIC QUEZON CITY / ROLL NO. 77699
 Commission No. NP-204 2022-2023 Until December 31, 2023 Q.C.
 PTR No. 3395546 issued on January 05, 2023 Q.C.
 IBP No. 219944 issued on January 10, 2023 Q.C.
 MCLE Compliance: Exempted Pursuant to MCLE Governing Board Order No. 1.S. 2008
 Office Add. No. 74 Bukidnon St. Brgy. Ramon Magsaysay, Bago Bantay, Quezon City

[Handwritten signatures and initials in blue ink on the left margin]



NOTICE TO PROCEED

23 October 2023

MR. JUL N. JAHADDIN
Owner
DAWING CONSTRUCTION
Baesa Road, Caloocan City

Dear Mr. Jahaddin:

The attached Contract Agreement having been approved, notice is hereby given to **DAWING CONSTRUCTION** that work may proceed on the project for the **“SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT, AND TECHNICAL SUPERVISION FOR THE CONSTRUCTION OF AN OPEN PARKING LOT, BUILDING SIGNAGES, LOCATION MAP AND VERTICAL FENCE EXTENSION”** effective after Three (3) calendar days from receipt of this Notice to Proceed. Upon receipt of this notice, you are responsible for performing the services under the terms and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to Metals Industry Research and Development Center.

Very truly yours,


ROBERT O. DIZON
Executive Director

RECEIVED BY: CHARLOTTE JUDITA MURIEL
10-26-23

I acknowledge receipt of this Notice on _____ (date of receipt)
Name of Bidder's Representative: _____
Authorized Signature: _____

The Head of the Procuring Entity or his duly authorized representative shall issue the Notice to Proceed within seven (7) calendar days from the date of the approval of the contract.



NOTICE OF AWARD

17 October 2023

MR. JUL N. JAHADDIN
Owner
DAWING CONSTRUCTION
Baesa Road, Caloocan City

Dear **Mr. Jahaddin**:

You are advised that the Purchase Order for the “**SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT, AND TECHNICAL SUPERVISION FOR THE CONSTRUCTION OF AN OPEN PARKING LOT, BUILDING SIGNAGES, LOCATION MAP AND VERTICAL FENCE EXTENSION**” of the Metals Industry Research and Development Center has been awarded to your firm in the amount of **Two Million Five Hundred Forty Six Thousand Ninety Seven Pesos and Eighty Six Centavos only (Php2,546,097.86)** to the approval of the concerned authorities.


You are therefore requested to accept the award in writing within ten (10) calendar days from receipt hereof and post a performance security according to the following schedule:

- a. Cash, Manager's check or Cashier's check – 10% of the total contract price;
- b. Bank Guarantee/ Draft/ Irrevocable Letter of Credit – 10% of the total contract price;
- c. Surety Bond, callable on demand, valid for one year, issued by the Office of the Insurance Commissioner, or any combination thereof – 30% of the total contract price.

Thank you.

Very truly yours,


ROBERT O. DIZON
Executive Director

Received by: 
Dulce C. Odita
Oct. 18, 2023

**BAC RESOLUTION
DECLARING THE LOWEST CALCULATED RESPONSIVE BIDDER
AND
RECOMMENDING ITS CONTRACT AWARD**

R E S O L U T I O N N O . 2 0 2 3 - 0 3

Project: SUPPLY OF LABOR, MATERIALS, TOOLS, EQUIPMENT, AND TECHNICAL SUPERVISION FOR THE CONSTRUCTION OF AN OPEN PARKING LOT, BUILDING SIGNAGES, LOCATION MAP AND VERTICAL FENCE EXTENSION

Approved Budget Contract (ABC): PhP3,196,273.26

Pre-procurement Conference: September 4, 2023

Pre-bid Conference: September 18, 2023

Bid Opening: October 2, 2023

Whereas, the **Metals Industry Research and Development Center (MIRDC)** posted the Invitation to Bid for the above project on August 10, 2023 in the Philippine Government Electronic Procurement System (PhilGEPS), Metals Industry Research and Development Center (MIRDC) websites and conspicuous places at the premises of the DOST Bicutan, Taguig City;

Whereas, 668 Construction, FBT Marketing & Construction Corp., ZANEYA Builders & Supply, MPZ Carreon Builders, Diomampz Builders and Mangubat Builders attended the Pre-bid meeting via Zoom on Pre-Bid Conference meeting on September 18, 2023 at 12:00 noon;

Whereas, DAWING Construction, ZANEYA Builders & Supply, MPZ Carreon Builders and FBT Marketing & Construction Corp. bought the bid documents;

Whereas, FBT Marketing & Construction Corp. is disqualified for their failure to submit the updated PHILGEPS Platinum Certificate "Annex A";


Whereas, DAWING Construction, ZANEYA Builders & Supply, MPZ Carreon Builders were declared eligible having passed all the requirements;

Whereas, DAWING Construction, after evaluation was declared as the lowest calculated bidder, thus the BAC/TWG proceeded to conduct post-qualification;

Whereas, after verifying and validating all the statements made in its bid proposal, DAWING Construction was certified to be the Lowest Calculated Responsive Bidder;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED to declare DAWING Construction as the **Lowest Calculated Responsive Bidder** and to recommend the award of the contract to DAWING Construction for approval by the Head of Agency;

RESOLVED, at Taguig City this October 17, 2023.


RODNELO O. TAMAYO
BAC Chairperson


TRIXIE HAZEL C. VELUZ
BAC Vice Chairperson


ZALDA R. GAYAHAN
BAC Member


ROMMEL N. CORONA
BAC Member


ISIDRO D. MILLO
BAC Member


ERIC C. CALANNO
TWG Member


NESTOR Q. COLIBAO JR.
TWG Member


GERALD O. BUAN
TWG Member

Approved (✓) / Disapproved ()


ROBERT O. DIZON
Executive Director

Approved on 10/17/23