

	D-22		set/s																
AJ.2	WINDOWS																		
	W-27		set/s																
	W-28		set/s																
	W-29		set/s																
	TOTAL PART AJ. SCHEDULE OF DOORS AND WINDOWS																		
PART AK	ROOFING AND ROOF FRAMING WORKS																		
AK.1	L 50X50X6mm thk. (TRUSSES)		kgs.																
AK.2	LC 100x50x15x1.2mm thk. (PURLINS)		kgs.																
AK.3	16mm thk. steel plate (BASE PLATE)		kgs.																
AK.4	Ø16mm x 300 mm long Anchor Bolt		pcs.																
AK.5	HILTI HST M8		pcs.																
AK.6	Ø10mm Sag Rod		kgs.																
Z.8	Stainless steel gutter guard		l.m																
AK.7	Supply and installation of Ga#26 Pre-painted rib type long span metal roofing system, Ga.# 24 ridgeroll & flashing, s/s gutter, Roof Insulation & necessary accessories		lot																
	TOTAL PART AK. ROOFING AND ROOF FRAMING WORKS																		
	TOTAL PART WASTE MATERIAL STORAGE/ POWER GENSET HOUSE/PUMPROOM AND FIRE TANK																		
	GENERAL REQUIREMENTS																		
	SITE DEVELOPMENT																		
	MAIN BUILDING																		
	STORAGE																		
	TOTAL COST																		