



Republic of the Philippines

**DEPARTMENT OF SCIENCE AND TECHNOLOGY
METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER**

NOTICE OF CANCELLATION

January 19, 2021

BID ID	TITLE	APPROVED BUDGET OF CONTRACT	PROCUREMENT MODE	PUBLISH DATE	CLOSING DATE	REMARKS
158436	(20110693) Webinar/Training ("Process Optimization Through Design of Experiments", "Technical/Scientific Paper Writing" & "Pollution Control Officer and Environmental Management")	Php 20,110,693.00	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	11/24/20	11/27/20	Wrong ABC & Non availability of funds
161516	2 UNIT SCANNER AND 1 UNIT SCANNER (20110713)	Php 74,000.00	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	11/23/20	11/27/20	Non availability of funds
88787	CONTRACTING IN PREPARATION OF BILL OF QUANTITIES OR COST ESTIMATES AS PER PREPARED ARCHITECTURAL, STRUCTURAL, ELECTRICAL AND PLUMBING DRAWINGS	Php 50,000.00	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	11/10/20	11/12/20	For 2021 Budget



Republic of the Philippines
DEPARTMENT OF SCIENCE AND TECHNOLOGY
METALS INDUSTRY RESEARCH AND DEVELOPMENT CENTER

91005, 91006, 91007, 91008, 91009, 91010, 91014, 91015 91016	(2) UNITS SCANNER	Php 150,000.00	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	11/10/20	11/30/20	Multiple Entry
133018	1 unit Drill Press	Php 45,000.00	Negotiated Procurement - Small Value Procurement (Sec. 53.9)	11/20/20	11/24/20	For realignment

Notice is hereby issued **CANCELLING** the above-mentioned project as per Remarks.


NATALIO L. RODRIGUEZ
AO V